



Los Alamos County Public Works Department

Traffic and Streets Division

Task Order – Albuquerque Asphalt, Inc.

AGR 24-970 – Roadway Repair and Construction

Term: June 26, 2024 through December 31, 2025

Amount not to exceed: \$5,000,000.00 plus applicable gross receipts tax.

Vendor: Albuquerque, Asphalt, Inc. - #28537

Date Prepared: August 28, 2025

Task Order No.: 1 – (0)

Project/Org/Object Code: 01171120-8369

Contract Manager: Karen Henderson, 505-709-7532

All changes in scope, budget, or schedule(extensions) need to be approved in advance by Karen Henderson or Keith Wilson.

County Requestor/Contact: Keith Wilson - 505-231-3961

Attachments: April 3 2025 – N Mesa and Mendius Lane

Commence Work Date: Once the task order is fully executed.

Scope of Work Requested:

The project consists of an asphalt mill and overlay on North Mesa Road from the Diamond Drive roundabout to the San Ildefonso Road intersection and the entire length of Mendius Lane.

ESTIMATED COST (not to exceed amount)	
LOCATION	ESTIMATED COST
North Mesa Road	\$ 535,314.64
SUBTOTAL	\$ 535,314.64
GRT	\$ 37,806.60
CONTINGENCY	\$ 10,000.00
FINAL ESTIMATE	\$ 583,121.24

Final payment shall be based on actual field measured quantities.

Current Contract Value	\$5,000,000.00	Plus GRT
Estimated value of all task orders to date including this task order:	\$544,645.98	Plus GRT
Remaining Contract Value:	\$4,455,345.02	Plus GRT

Signature Page

Original Task Order

Karen Henderson **Date**
Contract Manager/Senior Engineer

Keith Wilson **Date**
Project Manager

Eric Ulibarri **Date**
County Engineer

Eric Martinez **Date**
Public Works Director

Juan Rael **Date**
Deputy County Manager (if TO value is \$20,000 or more)

Anne Laurent **Date**
County Manager (if TO value is \$50,000 or more)

County Council **Date**
(if TO value is \$300,000 or more)

Emiliano Martinez **Date**
Albuquerque Asphalt, Inc.



Date: 4/3/2025

Project: N Mesa and Mendius In

Desc.: see attached for breakdown

Quote to: Daniel Blea

Attn:

Address:

City, State:

Phone:

Fax:

Email:

Contract: 10-80500-20-16874

**Length
Width**

**CDS Radius
Radii Ft., #**

Item #	Description	Unit	Unit Price	Estimated Quantity	Estimated Total price	As-Built Qty	As Built Total Price
21	Cold Milling (Asphalt) 0" - 6"	SY-IN	\$0.67	47250	\$31,657.50		\$0.00
40	Placement of Contractor provided Minor Pavement Type II - SP IV w/PG 70-22, 1,501 - 3,000 Ton	Ton	\$130.00	2750	\$357,500.00		\$0.00
48	Placement of Contractor provided Tack Coat Material	Ton	\$590.00	7	\$3,835.00		\$0.00
50	Traffic Control to include traffic control plan URBAN	Hour	\$445.00	79	\$35,282.14		\$0.00
52	Temporary Pavement Markings	LF	\$0.48	6750	\$3,240.00		\$0.00
55	Mobilization- Full Depth Reclamation	Mile	\$150.00	120	\$18,000.00		\$0.00
61	Hauling of Material: 101-125 miles from Central Plant/Supplier	Ton Mile	\$0.26	330000	\$85,800.00		\$0.00
49	Placement of Contractor provided Prime Coat Material	Ton	\$604.00		\$0.00		\$0.00
16	Full Depth Reclamation Above 4000 S.Y. 3" to 6" Depth	SY	\$5.67		\$0.00		\$0.00

On Call Roadway Repair and Construction Agreement No. AGR24-970
Albuquerque Asphalt, Inc.

Item #	Description	Unit	Unit Price	Estimated Quantity	Estimated Total price	As-Built Qty	As Built Total Price

Subtotal \$535,314.64

\$0.00

NMGRT 14-014 6.8750% \$36,802.88 \$0.00

Total \$572,117.52 \$0.00

Material Testing Allowance \$0.00

243	Payment Bond (if required)		0.300%	0	\$0.00
244	Performance Bond (if required)		0.300%	0	\$0.00

Total with Bonds and Testing allowance \$572,117.52

NOTE: THIS IS AN ESTIMATE ONLY

Final quantities will vary depending on final as-built field measurements.

Additional contract items may be required pending subsurface and or varying field conditions encountered during construction.

Topsoil Disturbance Permit Fees (and costs associated with permit)and Testing Fees will be in addition to the total amount shown above.

Prices on this quote are only valid for material placed before June 2022 based upon availability of asphalt material.

Line items 9x and 9xx are nontypical however are included per the Engineer design.

Testing Allowance added if Contract is to provide Quality Acceptance Testing.

Estimate and As Built Summary Prepared By: Emiliano M

4/3/25

Albuquerque Asphalt Inc.

emiliano@alb-asphalt.com

(505)831-7311