TASK ORDER #1

COUNTY OF LOS ALAMOS UTILITIES DEPARTMENT

PRICE AGREEMENT AGR24-04D SANBROS CORPORATION

PROJECT TITLE: **Oppenheimer Primary Electric Replacement**

Trench and installation of 6" Conduit, Switch Cabinets, Pull Boxes, Junction boxes, Primary Cable,

The installation of conduit and Pull boxes is part of the primary electric line replacement project. The existing line has had many failures. Installation includes trenching in the roadway and sidewalk along Oppenheimer Street and a section along Trinity(NM502)

1. Bid Item 90: Trench in Tuff (24" wide x 48" deep) ……..…..…. 1300LF @ $55.00/LF = $71,500.00
2. Bid Item 86: Install 6" PVC…….…..……..……....…. 1900LF @ $75.00/LF = $142,500.00
3. Bid Item 99: furnish and install 6" rigid 90 deg elbow..…..….....…27 @ $500.00 = $13,500.00
4. Bid Item 102: install switch pad…….…..……..…….2 @ $4500.00 = $9000.00
5. Bid Item 139: Dump Truck and Driver ……..….……....320Hrs @ $210.00 = $67,200.00
6. Bid Item 138: Loader and Operator…….….…..320Hrs @ $200.00 = $64,000.00
7. Bid Item 136: Laborer……..…….……960Hrs @$120.00 = $115,200.0
8. Bid Item 141: Mini Excvator and operator…….…..……...…320Hrs @ $200.00 = $64,000.00
9. Bid Item 135: Foreman…….……...….320Hrs @ $175.00 = $56,000.00
10. Bid Item 137: Backhoe and Operator…….…….320Hrs @ $180.00 = $57,600.00

Estimated Construction Cost: **$660,500.00 plus GRT**

Acceptance of Conditions and Items of Work

Department of Public Utilities: _____ _____
Philo Shelton Date

Sanbros Corporation: David J. Sanchez 9/6/24
David Sanchez Date

Attachment A