		Configuration options						
	Expense	Stati Block	Charging on/1 Power k/ 2 Parking ces (200 kW total)	P	arging Stations /2 ower Blocks/4 king Spaces (400 kW total)	Sta Blo	3 Charging tions/3 Power cks/6 Parking oots (600 kW total)	
Design	Site as-builts review On-site verification Site layout 50% Construction Docs 100%Construction Docs and Construction Admin. Charge Point plans review	\$	83,550.00	\$	111,100.00	\$	138,650.00	
Chargers - Express Plus 1000	Per Power Block Enclosure Eight Power Modules (40 kW) One Dual dispenser (250 A, CCS-1) Dual dispenser 5-year warranty Power block 5-year warranty Commercial Cloud Plan Freight	\$	210,000.00	\$	420,000.00	\$	630,000.00	
Construction	Permits Demolition Site preparation Concrete Asphalt patching Finishes or landscaping	\$	308,883.11	\$	430,678.96	\$	552,474.82	
Electrical	Permits Conduit and wiring Transformer Revenue grade meter	\$	177,000.00	\$	177,000.00	\$	177,000.00	
Installation	Charge Point power block commissioning service Charge Point dispenser commissioning service Forklift	\$	4,900.00	\$	9,800.00	\$	14,700.00	

Total before NMGTR & Contingency	\$ 784,333.11	\$ 1,148,578.96	\$ 1,512,824.82
			_
Los Alamos NMGRT @ 7.0625	\$ 30,965.53	\$ 37,494.81	\$ 44,024.09
Grand total per site	\$ 815,298.64	\$ 1,186,073.77	\$ 1,556,848.91