

AGR24-46b



INCORPORATED COUNTY OF LOS ALAMOS SERVICES AGREEMENT

This **SERVICES AGREEMENT** ("Agreement") is entered into by and between the **Incorporated County of Los Alamos**, an incorporated county of the State of New Mexico ("County"), and **Bonfire Fiber LLC**, a Colorado limited liability company ("Contractor" or "Licensee"), collectively (the "Parties"), to be effective for all purposes November 20, 2024 ("Effective Date").

WHEREAS, the County Purchasing Officer determined in writing that the use of competitive sealed bidding was either not practical or not advantageous to County for procurement of the Services and County issued Request for Proposals No. 24-46 ("RFP") on December 15, 2023, requesting proposals for the Design, Construction and Operation of a Community Broadband Network ("Project"), as described in the RFP; and

WHEREAS, Contractor timely responded to the RFP by submitting a Phase 1 response dated January 12, 2024 and a Phase 2 response by March 21, 2024 ("Contractor's Response"); and

WHEREAS, based on the evaluation factors set out in the RFP, Contractor was the successful Offeror for the services listed in the RFP; and

WHEREAS, the County Council approved this Agreement at a public meeting held on November 19, 2024; and

WHEREAS, Contractor shall provide the Services, as described below, to County.

NOW, THEREFORE, in consideration of the premises and the covenants contained herein, County and Contractor agree as follows:

SECTION A. DEFINITIONS: In addition to any other terms elsewhere defined in this Agreement, the following terms are defined for the purpose of this Agreement. Where a definition is not defined, the standard meaning applies:

1. The terms "Contract" and "Agreement" are interchangeable when used throughout.
2. **Acceptance Date:** Means the date on which County provides a written statement to Contractor that it accepts the Community Broadband Network ("CBN") or a completed portion of the CBN which can then be operated by Contractor on behalf of County, Contractor shall maintain responsibility for operating, managing, monitoring, maintaining, expanding, and repairing the CBN.
3. **Access Agreement:** Means the written agreement between an owner of privately owned real property ("Premises") and County, pertaining to the connection of the Premises to the CBN and granting a right of access, temporary use and occupation to Contractor or County sufficient to enable the installation and maintenance of a portion of the CBN on the Premises.

4. **Assets:** Means the dark and lit fiber strands, cabling and Outside Plant associated with the CBN and licensed to Contractor to be operated and managed as provided in this Agreement, as specified in Exhibit A.
5. **Authorizations:** Means the permissions each party must have to perform its obligations under this Agreement, which may include franchises; licenses; permits; zoning approvals; variances; exemptions; grants of authority to use public rights of way or facilities; private rights of way; agreements to make attachments to poles, or share ducts, conduits, towers, buildings, rooftops, manholes, and the like; and any other approval of a governmental authority or third persons with respect to (i) the construction, installation, repair, maintenance, operation or use of tangible or intangible property, as the case may be, or (ii) any requirement by a governmental authority for the engagement in a business or enterprise.
6. **Authorization Fees:** Means all permit, right-of-way, easement, pole attachment, franchise, encroachment, or license fee, charge or assessment of any kind relating to a party's execution of its obligations under this Agreement, whether imposed by a governmental authority or a private entity.
7. **Bill of Materials (BOM):** The list of components needed to complete the build of the network.
8. **Central Office (CO):** The origination point for the fiber-to-the-premises, the data center where the signal for the network begins.
9. **Community Broadband Network (CBN):** Means the fiber-to-the-premises network, including the Fiber Optic Strands, Fiber Drops, and associated network equipment solely owned by County and installed by Contractor on behalf of the Incorporated County of Los Alamos and operated, managed, monitored and maintained by Contractor.
10. **Customer Premises Equipment (CPE):** Means terminal and associated equipment and inside wiring located at a Premises that is necessary for the receipt of Services, and which is provided and installed by Contractor.
11. **CSAT** means Customer Satisfaction.
12. **Dark Fiber:** Means fiber optic cable strands without electronic and/or optronic equipment and which is not "lit" or activated.
13. **Fiber Distribution Hub (FDH):** an enclosure which provides the connection between fiber optic cabling and optical splitters, a component in the Outside Plant.
14. **Fiber Drops:** Means the last mile service extensions installed by Contractor on behalf of County to connect a subscriber Premises to the CBN and after construction, becomes a part of the CBN.
15. **Fiber Optic Network (Network):** Means a communication system consisting of optical transmitter(s) to convert electrical signal(s) to an optical signal(s) transmitted through optical fiber(s), a bundle of optical fibers in a cable is routed to transport the signal(s) to optical receiver(s) which recovers the signal(s) as electrical signal(s).
16. **Fiber Roll** means fiber optic "rollover" or hot cut which is a procedure that reconnects network equipment without a significant out-of-service period. It's used to insert new equipment or replace existing equipment without causing extended equipment downtime.
17. **Fiber to the Premises (FTTP):** Means a fiber optic communication delivery in which an optical fiber is run directly onto the end users premises.

18. Gigabits per second (Gpbs): Means billions of bits per second and is a measure of bandwidth for a digital data transmission through optical fiber.
19. Internet Services: Means data transmission including but not limited to fiber, broadband or other connectivity with the Internet using Transmission Control Protocol / Internet Protocol (TCPIP) or the equivalent to successor protocol via wired Ethernet, wireless transmission or other transmission media or protocol.
20. Internet Service Provider (ISP): An entity which will provide access to the network for end users or subscribers.
21. Maintenance: Means work that must be performed upon or to the CBN, including Assets, to ensure the continuity of an acceptable signal transmitted through the fibers (in conformance with the manufacturer's specifications), and capable of enabling Contractor and the applicable ISP to meet the Performance Metrics, or to ensure the safety and reliability of the Assets.
22. Megabits per second (Mbps): means millions of bits per second and is a measure of bandwidth for a digital data transmission through optical fiber.
23. Network Operation (Operation): All tasks necessary to provide a high level of service to subscribers including but not limited to standard and emergency network maintenance and repair, perform all the typical responsibilities of an internet services exchange, including contracting with internet service providers (referred to as "providers" or "ISPs"), sales and marketing, retention of providers and end users, 24/7 technical support, customer service, service provisioning, billing, and service upgrades.
24. NPS means Net Promoter Score.
25. Network Operator: Means Contractor's role in (i) configuring and activating a community fiber network utilizing the CBN, and (ii) providing wholesale data services to qualified third party ISPs on a nondiscriminatory basis.
26. Optical Line Terminal (OLT): The endpoint hardware device in a passive optical network, used to connect fiber and transfer signals.
27. Optical Network Terminals (ONT): A device which converts signal from optical to electrical and vice versa to allow for connection of fiber optics cabling to other types of cabling such as ethernet cabling.
28. Outside Plant (OSP): All equipment which is located outside of the buildings the network is connected to.
29. Passive Optical Network (PON): An optical networking configuration which utilizes OLT and Optical Beam Splitters to distribute a single signal through multiple branches of fiber.
30. Premise: Means a residence, commercial building, multi-dwelling unit (MDU), or buildable lot that can be feasibly and reasonably served by the CBN. In cases where a single structure may require multiple connections to serve separate customers within the structure, each connection to an Optical Network Terminal (ONT) will count as an individual Premise.
31. Route: Means the physical path traversed by the fiber strands that are specified as Assets in Exhibit A, as set forth in applicable maps and related documents that are made a part of this Agreement.
32. Service or Services: means solely Internet Services. The Parties may agree to expand the definition of Service to include Voice Service, Video Service, home security services and

more, but such modification shall only apply on a case-by-case basis with mutual written agreement between the Parties amending this Agreement or any specific order or statement of work hereunder.

33. Subscriber: Means a business or residential customer of retail Services provided by an ISP.
34. Video Service: Means a multichannel video programming delivery service, as such term is defined under federal law and interpreted by the Federal Communications Commission, or its substantial equivalent.
35. Voice Service: Means interconnected Voice over Internet Protocol (VoIP) service, as such term is interpreted by the Federal Communications Commission, or its substantial equivalent.

SECTION B. SERVICES: The activities required to fulfill the requirements of this Agreement include but may not be limited to the operation, performing Network monitoring, maintenance, repair, management of the network infrastructure, performing and overseeing all aspects of in-home or in-business installations, management of services, identification of and management of ISPs, middle-mile transport and timely system upgrade of the County's fiber optic network. The Network shall be a County-owned open access fiber-to-the-premises (FTTP) Community Broadband Network (CBN) capable of providing competitive, high-speed internet and related services to County residents, businesses, and anchor institutions using a wholesale broadband model. Contractor shall perform the above functions including contracting with Internet Service Providers (ISPs) to deliver such retail services on an open, non-discriminatory basis. Contractor shall design operations in such a way that the objectives for a competitive, open access CBN are fulfilled, which extends to the possibility of selecting network operators on a competitive basis in the future, without disruption to service for subscribers ("Services").

1. **License to Use Assets.** Upon the Effective Date, and throughout the term of this Agreement, County grants to Contractor the non-exclusive license ("License") to use the Assets, excluding the Dark Fiber, and the exclusive right to use the Dark Fiber specified in Exhibit A, as may be amended from time to time ("License"), for the purposes set forth in this Agreement and, as applicable, to install Customer Premises(s) Equipment (CPE) as is reasonably necessary to deliver the Services to Subscribers.
 - a. Legal title in the Assets and the CBN is, and shall continue to be, held by County, and nothing in this Agreement shall convey any legal title to real or personal property, nor shall it create any security interest for Contractor's or any other person's benefit.
 - b. County shall provide Contractor with access to CBN plant and enclosure facilities for installation, maintenance and troubleshooting of Contractor services and CBN equipment. County shall allow Contractor personnel or its agents reasonable direct ingress and egress to the County property within which Assets have been placed, including the fiber plant and enclosure facilities, and shall permit Contractor personnel or its agents to access such property at such times as may be required to install, test and repair the equipment. Contractor's personnel and its agents shall, while on such property, comply with all industry standard rules, regulations, and procedures, and other requirements communicated to Contractor by County.
2. **Software-Defined Automated Network Management.** Contractor shall offer and provide wholesale data services using the Assets, based upon a software platform operated by COS Systems AB (COS Systems), to any legally-existing unaffiliated ISP for the provision of retail Services. Contractor shall negotiate with each such ISP on a good faith basis and shall not discriminate among ISPs, for the purpose of effecting a competitive advantage of one ISP over another. COS System's open access software is an end-to-end system to engage Subscribers starting from pre-sales through sign-up and

activation. The COS System platform shall have a landing page specific to the County's CBN listing the available ISPs and the broadband speeds and fees, consistent with those set forth in Exhibit B, subject to the price increase set forth herein. Contractor shall utilize COS Systems software to facilitate and monitor Network Operation through use of COS Systems Network Operation Support System/Business Support System (OSS/BSS). The system allows for Application Programming Interface (API) use with ISPs systems, Trouble ticket management for ISPs, and Customer Interest Process, ticket process for management of subscriber reported issues.

3. **Subscriber Recruitment.** Community rollout communications shall be aligned with the construction timeline to provide effective communications with households and businesses within the County. Awareness Building tasks shall occur under AGR24-46a, contingent upon approval of a Low Level Design (LLD) by County Council and bond funding secured by County.
 - a. Construction. During construction of the CBN, Contractor shall accept advance orders for subscribers to the CBN, and communicate key milestones and progress updates through various digital and media outlets to include but not limited to:
 - i. Door Hangers. Contractor shall distribute door hangers in relevant neighborhoods to communicate construction status in a given area.
 - ii. Digital Communications: Provide up-to-date information regarding impending construction in specific neighborhoods.
 - iii. Local County News. Provide periodic updates to local news outlets to maintain transparency and keep the community informed.
 - b. Connection and Promotion. As construction is concluded in specific areas, Contractor and ISPs shall engage the community to encourage adoption of the services through the following means:
 - i. Social Media: Share success stories and testimonials from early customers to create interest.
 - ii. Digital Communications: Notify customers that signed up early about their upcoming connection dates and details to encourage word of mouth marketing.
4. **Selection of Providers (ISP).** Contractor has identified two (2) ISPs with experience in Open Access Networks (OAN) to engage from the beginning of the Project. Contractor shall attempt to recruit additional ISPs, with a minimum of three (3) and up to five (5) ISPs within the first year of operation. County reserves the right to assume and assign any contracts held by the network operator with ISPs providing service through the CBN at the end of the term of this Agreement or upon termination of this Agreement.
 - a. County reserves the right to set minimum performance standards and determine whether an ISP is not performing under the terms of the operating agreement. In its contracts with ISPs, Contractor shall include provisions regarding requirements to adhere to County's performance standards and ability to terminate for failure to meet such standards.
 - b. Contractor shall be required to execute substantively identical agreements with all ISPs. Contractor may negotiate agreements with ISPs on an individual basis, with varying terms and conditions based upon bona fide distinctions among such ISPs as to scale and volume, the nature of Services to be provided, and other similar factors.
 - c. Contractor does not require, dictate or direct an ISP to provide any specific terms or conditions with each Subscriber. Each ISP provider may, in its sole discretion, determine the terms and conditions governing Subscriber's use of such ISPs services and such agreement shall be solely between such ISP and Subscriber directly.

- d. **ISP Relationship.** Contractor shall be responsible for all aspects of the customer relationship involving provision of Services by Contractor to ISPs, as follows:
 - i. **ISP Support.** Contractor shall be directly responsible for receiving, servicing, and resolving all requests for support from ISPs, including but not limited to technical, billing and sales and marketing inquiries.
 - ii. **Billing/Collections.** Contractor shall be responsible for all invoicing, billing and collection activities relating to ISPs.
 - iii. **Sales/Marketing:** Contractor shall be responsible for any and all sales and marketing activities relating to Contractor Services for ISPs, including but not limited to pricing of Services, description of Services, and promotional activities.
5. **ISP Responsibilities.** Contractor shall include provisions in its agreements with each ISP that the ISP shall be responsible for providing services to customers on the CBN. The primary service to be provided is internet, however ISPs may offer additional services including but not limited to:
 - a. Telephone/Voice over Internet Protocol (VoIP) - Residential
 - b. Television - Residential
 - c. Peering Agreement for Superior Streaming - Residential
 - d. Static IP – Residential
 - e. Email and Collaboration Suite – Residential
 - f. Software-Defined WAN – Commercial
 - g. Business Phone (VoIP) – Commercial
 - h. Video Conference – Commercial
 - i. Productivity Integrations – Commercial
 - j. Domain Hosting – Commercial
 - k. Cloud Hosting – Commercial
 - l. Email and Collaboration Suite – Commercial

Contractor does not control the ISPs' additional services, bundled services, or associated pricing, including but not limited to the services listed above.
6. **Customer Service Obligations.** Contractor shall include provisions in its agreements with each ISP that the applicable ISP shall be responsible for all aspects of the customer relationship involving the County Subscribers to retail services provided by the ISP as described below:
 - a. **Subscriber Customer Support.** The applicable ISP shall be directly responsible for receiving, servicing and resolving all requests for support from Subscribers, including but not limited to technical, billing, and sales and marketing inquiries. Contractor shall act as Tier 3 support, the highest level of support in the industry, to mitigate and resolve any issues that arise that cannot be settled by the ISP.
 - b. **Billing/Collections.** The applicable ISP shall be responsible for all invoicing, billing and collection activities relating to its Subscribers.
 - c. **Sales/Marketing.** Contractor shall be responsible for any and all sales and marketing activities relating to the CBN and ISPs available to Subscribers. Services, including but not limited to pricing of services, description of services, and promotional activities.
 - d. **Bad Debts.** The applicable ISP shall be responsible for any and all bad debts associated with its Subscribers which are not resolved in the window described in the ISP agreement.
 - e. **ISPs shall be required to offer at least one (1) low-cost service for households eligible for the Affordable Connectivity Program (ACP), or the applicable equivalent program. An estimated 4% of subscribers may qualify for such a program. The plan for eligible subscribers, shall be fully subsidized by network operating fees.**

7. **Measurement of ISPs.** Contractor shall monitor ISP performance to ensure a high level of customer satisfaction is achieved. Contractor shall provide County the ISP's network statistics such as network availability, maintenance performance, fiber restoral times and customer statistics such as CSAT and NPS, from Contractor's interaction with the end customer during the installation process. Contractor shall hold monthly meetings with ISPs to discuss performance and any remediations required. ISPs shall be required to provide Customer Satisfaction Scores semi-annually, and Net Promoter Scores (NPS) annually by all ISPs on the CBN. Additional metrics required from ISPs shall include but are not limited to:
 - a. Average answer rate on customer calls.
 - b. Average handling time.
 - c. Average time to restore service.
 - d. Initial issues reported within thirty (30) days of installation.
8. **Network Monitoring.** Contractor shall provide continuous monitoring and management of the CBN. Contractor shall monitor equipment status, bandwidth usage, and traffic patterns. Contractor shall perform periodic maintenance to keep network infrastructure optimized, secure and updated to manufacturer or industry specifications. Contractor shall provide a dashboard for the County Broadband Manager and monthly reporting on measurements of the availability and reliability of the Network to County's Project Manager or designee to include:
 - a. Mean Time to Restore (MTTR) – operating target of less than four (4) hours after receipt of the first repair request to resolve the issue.
 - b. Network Availability - operating target of greater than 99.9% uptime measured on a trailing 365 day term.
 - c. Time to provision - operating target of five (5) business days for the first 12 months of this Agreement, and three (3) business days thereafter.
 - d. Statistics on ISP tickets – operating target of (MTTR for service issues – less than four (4) hours, CSAT greater than 80%, NPS greater than fifty (50), provisioning five (5) business days).
9. **Maintenance and Repair.** Contractor shall at all times maintain accurate as-built documentation of the entire physical plant, and the County retains the right to inspect, copy, share, and audit, that such documentation is up to date and complete. Contractor shall adhere to the Performance Metrics and Support Process described in Exhibit C. Maintenance services are defined as follows:
 - a. **Scheduled Maintenance.** Routine maintenance and repair of the Assets ("Scheduled Maintenance") shall be performed by Contractor as necessary to keep the Assets in good operating condition, and shall be funded through subscriber fees, with ownership of all network assets remaining with the County. Scheduled Maintenance shall commence upon the Effective Date, and includes: (i) inspection of the CBN and other Assets on a regularly scheduled basis, which shall be no less than once each calendar quarter; (ii) appropriate routine preventative maintenance on the Assets, minimally in accordance with industry standards; (iii) performance of all required cable locates and membership in a state or regional one-call (call-before-you-dig) center for all locations along the Route; (iv) maintenance of an inventory of spare cable and other equipment, together with maintenance equipment, at strategic locations to facilitate timely restoration along the Route; and (v) non-routine maintenance, repair and replacement of components of the CBN and other Assets arising out of the Contractor's or the Contractor's agent(s)'s fault, negligence, or misconduct.
 - b. **Unscheduled Maintenance.** Non-routine maintenance and repair of the CBN and other Assets which is not included as Scheduled Maintenance ("Unscheduled

Maintenance”) shall be performed by Contractor and funded through subscriber fees. Unscheduled Maintenance shall commence upon the Effective Date. Unscheduled Maintenance shall consist of Unscheduled Maintenance in response to: (i) notification by County, or any third party of any failure, interruption or impairment in the operation of the Assets, or any event imminently likely to cause the failure, interruption or impairment in the operation of the Assets; or (ii) any potential service-affecting situation to prevent any failure, interruption or impairment in the operation of the Assets, each to the extent the same is not included in the definition of Scheduled Maintenance.

- c. Contractor shall warrant the maintenance work performed by Contractor and its agent(s) on the CBN. Scheduled Maintenance which is reasonably expected to produce any signal discontinuity or jeopardize use of the CBN and other Assets in any material respect shall generally be scheduled and performed by Contractor after midnight and before 5:00 a.m. local time. Major system work, such as fiber rolls and hot cuts, shall be scheduled for Scheduled Maintenance windows as mutually agreed by Contractor and County. Contractor shall provide to County a calendar showing the Scheduled Maintenance for the following year for County approval, during the last quarter of each calendar year during the Term. County and Contractor’s goal is to avoid major system work on the first and last weekends of the month and high-traffic holidays.
 - d. Restoration. Contractor shall respond to any interruption of service or a failure of the Assets, Unscheduled Maintenance, as quickly as possible, but in no event later than four (4) hours after Contractor became actually aware of the failure or interruption, in accordance with the procedures set forth herein. Contractor shall address the problem by working diligently to enable restored service as soon as technically practical and commercially reasonable, in accordance with the procedures set forth herein. In order to accomplish such objective, County acknowledges that such repairs may be temporary in nature. In such event, within twenty-four (24) hours after completion of any such Unscheduled Maintenance, the Contractor shall commence its planning for permanent repair, and thereafter promptly shall notify County of such plans, and shall use commercially reasonable efforts to implement permanent repair as soon as possible thereafter.
 - e. Maintenance and repair work shall be performed at the fees and rates identified in Exhibit B and shall be funded through Subscriber fees as described in this Agreement.
 - f. Locates. Contractor shall perform locates of network infrastructure as may be requested by NM811, for locating the underground infrastructure or facilities.
10. **Dark Fiber Operations and Maintenance.** Contractor shall be responsible for the operation and maintenance of the fiber optic network, including the splice connections, splice boxes and vaults, and network sites in accordance with generally accepted industry standards and shall perform all required maintenance. The demarcation point between the County and Contractor’s responsibility for maintenance shall be the fiber termination panel at each government facility and/or colocation site where the open access network and the County’s own government network meet.
11. **Network Improvements and Upgrades.** County shall retain ownership of initial and future infrastructure, and County reserves the right to review and approve network redesigns and capital investments in extending and upgrading the network.
12. **Network Operations Fee.**
- a. Payment from the ISP shall be made in accordance with those separate ISP agreements, described above.

- b. Contractor shall in turn pay to the County the infrastructure fees described in Exhibit B. Contractor shall provide detailed monthly statements showing amounts collected, amounts retained for their respective purposes, amounts expended for operations and amounts remitted to County as described below.
 - c. Contractor shall collect the network operator fee from the fee billed to subscribers.
 - d. The fees for subscribers shall also include amounts to fund network operating expenses and business operating expenses.
 - e. Contractor shall collect from subscribers an infrastructure replacement fee which shall be remitted to County to establish a capital equipment replacement fund for long term equipment replacement, this fee may be adjusted at County's sole option throughout the term of the Agreement.
 - f. Payment of fees due to the County pursuant to this Agreement shall be subject to a late payment penalty of one- and one-half percent (1.5%) for each 30-day period during which the payment is overdue. Any fees due to the County from the Contractor shall be paid no later than the end of the initial Term.
13. **Network Security and Backups and Recovery.** Contractor shall provide centralized backup management systems and software that streamline the backup process across the entire network infrastructure. Backup data shall be stored in secure and redundant locations while being encrypted at rest. Data centers shall be SOC2 certified and secure with limited access to Contractor's equipment.
14. **ESCROW.** Contractor shall maintain an escrow agreement with a third-party under which Contractor shall place the source code for any software utilized for management of the CBN including each major release of any licensed software utilized. County may be added as a beneficiary to the software escrow agreements by completing a standard beneficiary enrollment form and paying the then-current annual beneficiary fees. Release of source code for the software is strictly governed by the terms of the escrow agreement. Contractor shall continue to maintain an escrow agreement with a third-party and if Contractor changes the third-party provider, Contractor shall notify County in writing within thirty (30) days of such change.
15. **Annual Budget.** Contractor shall submit to County an annual budget showing anticipated revenues and expenditures relating to the Project and this Agreement for review and approval by the County, which approval shall not unreasonably be withheld.

SECTION C. TERM: The term of this Agreement shall commence November 20, 2024, and shall continue through November 19, 2029, unless sooner terminated, as provided herein. At County's sole option, the County Manager may renew this Agreement for up to three (3) consecutive five-year period(s); provided, that the maximum term of this Agreement, including all renewal periods, shall not exceed 80% of the weighted average economic life of the CBN, unless sooner terminated, as provided therein.

SECTION D. COMPENSATION:

1. **Amount of Compensation.** The total amount payable under this Agreement for all Services identified herein shall be in accordance with rates identified in Exhibit B and shall be payable according to the terms set forth below. The total not-to-exceed compensation amount payable hereunder shall not exceed FIFTEEN MILLION NINE HUNDRED THOUSAND AND NO/100 DOLLARS (\$15,900,000.00), which amount does not include applicable New Mexico Gross Receipts Taxes (NMGRT).

- a. **Fiber Drop Services Requested Subsequent to Initial CBN Construction.** After construction, completion and acceptance by the County of any portion of the CBN, subsequent requests for new Service from property owners that failed to request, consent and submit signed Access Agreements for Service when the CBN was initially constructed in the area of the requestor, shall be billed to the County at the rates described in Exhibit B, for new fiber drops in excess of the sixty percent (60%) acceptance rate detailed in AGR24-46a. During the first five-year term of this agreement, the total costs for subsequent new Fiber Drops are not to exceed FIVE MILLION ONE HUNDRED NINETEEN THOUSAND SEVEN HUNDRED FORTY-SIX AND 40/100 DOLLARS (\$5,119,746.40), which amount does not include applicable New Mexico gross receipts taxes ("NMGRT"). Compensation for the subsequent additional fiber drops shall be paid in accordance with the rate schedule set out in Exhibit B, attached hereto and made a part hereof for all purposes. To the extent that County owes Contractor for Fiber drops as described above, County will reimburse the Contractor for any reimbursement outstanding as of the end of such fiscal year, within 30 days after the end of each fiscal year during the term.
 - b. **Network Operating, Business Operations and Network Operator expenses.** Network Operating, Business Operations and Network Operator expenses shall be funded through Subscriber Fees. Should expenses related to unexpected repairs over \$10,000 per occurrence, or scheduled network infrastructure replacements exceed the Network Operating Expense proceeds collected through subscriber fees, County may provide reimbursement of such shortfall upon request from Contractor and written justification, any such reimbursement must not exceed the Not-to-Exceed amount stated in Section D(1) above.
2. **Total Not-to-Exceed Compensation Amount.** The Parties understand that County can only utilize Contractor's Services which are not covered by subscriber fees, as specified herein, throughout the term of this Agreement, in a manner that does not surpass the total not-to-exceed compensation amount for Services estimated by County and specified in Section D(1) herein, unless approved by Amendment to this Agreement. Any increase to the not-to-exceed compensation amount provided herein must be authorized by an Amendment to this Agreement, pursuant to Section AF. This provision shall not be construed to conflict with the agreed-upon rates stated herein. It is the sole responsibility of Contractor to ensure that all work performed does not exceed the not-to-exceed amount of this Agreement or any subsequent Amendment. Any work performed under this Agreement by Contractor where the costs exceed the not-to-exceed amount is not a just and lawful debt payable to Contractor.
 3. **Monthly Invoices.** Contractor shall submit itemized monthly reporting of expenses to County, as well as monthly reports of amounts collected from Subscriber Fees and invoices for Fiber Drop Costs as described in Section D(1), to County's Project Manager showing amount of compensation due, amount of any NMGRT, and total amount payable. the monthly report detailing Subscriber Fees shall be detailed enough to delineate the various components of the fees collected. Payment of undisputed amounts shall be due and payable thirty (30) days after County's receipt of the written invoice.

SECTION E. TAXES: Contractor shall be solely responsible for timely and correctly billing, collecting and remitting all NMGRT levied on the amounts payable under this Agreement.

SECTION F. STATUS OF CONTRACTOR, STAFF, AND PERSONNEL: This Agreement calls for the performance of services by Contractor as an independent contractor. Contractor is not an agent or employee of County and shall not be considered an employee of County for any purpose. Contractor, its agents, or employees shall make no representation that they are County employees, nor shall they create the appearance of being employees by using a job or position title on a name plate, business cards, or in any other manner, bearing County's name or logo. Neither Contractor nor any employee of Contractor shall be entitled to any benefits or compensation other than the compensation specified herein. Contractor shall have no authority to bind County to any agreement, contract, duty, or obligation. Contractor shall make no representations that are intended to, or create the appearance of, binding County to any agreement, contract, duty, or obligation. Contractor shall have full power to continue any outside employment or business, to employ and discharge its employees or associates as it deems appropriate without interference from County; provided, however, that Contractor shall at all times during the term of this Agreement maintain the ability to perform the obligations in a professional, timely, and reliable manner.

SECTION G. STANDARD OF PERFORMANCE: Contractor agrees and represents that it has and shall maintain the legal, financial, and personnel, experience, and knowledge necessary to qualify it for the particular duties to be performed under this Agreement. Contractor shall perform the Services described herein in accordance with a standard that meets the industry standard of care for performance of the Services.

SECTION H. DELIVERABLES AND USE OF DOCUMENTS: All deliverables required under this Agreement, including material, products, reports, policies, procedures, software improvements, databases, and any other products and processes, whether in written or electronic form, shall remain the exclusive property of and shall inure to the benefit of County as works for hire; Contractor shall not use, sell, disclose, or obtain any other compensation for such works for hire. In addition, Contractor may not, with regard to all work, work product, deliverables, or works for hire required by this Agreement, apply for, in its name or otherwise, any copyright, patent, or other property right, and acknowledges that any such property right created or developed remains the exclusive right of County. Contractor shall not use deliverables in any manner for any other purpose without the express written consent of County.

SECTION I. EMPLOYEES AND SUB-CONTRACTORS: Contractor shall be solely responsible for payment of wages, salary, or benefits to any and all employees or contractors retained by Contractor in the performance of the Services. Contractor agrees to indemnify, defend, and hold harmless County for any and all claims that may arise from Contractor's relationship to its employees and subcontractors.

SECTION J. INSURANCE: Contractor shall obtain and maintain insurance of the types and in the amounts set out below throughout the term of this Agreement with an insurer acceptable to County. Contractor shall assure that all subcontractors maintain like insurance. Compliance with the terms and conditions of this Section is a condition precedent to County's obligation to pay compensation for the Services, and Contractor shall not provide any Services under this Agreement unless and until Contractor has met the requirements of this Section. County requires Certificates of Insurance, or other evidence acceptable to County, stating that Contractor has met its obligation to obtain and maintain insurance and to assure that subcontractors maintain like insurance. Should any of the policies described below be cancelled before the expiration date thereof, notice shall be delivered in accordance with the policy provisions. General Liability Insurance, Automobile Liability Insurance, Professional Liability Insurance and All Risks Builders Risk Insurance shall name County as an additional insured

1. **General Liability Insurance:** ONE MILLION DOLLARS (\$1,000,000.00) per occurrence; ONE MILLION DOLLARS (\$1,000,000.00) aggregate.
2. **Workers' Compensation:** In an amount as may be required by law. County may immediately terminate this Agreement if Contractor fails to comply with the Worker's Compensation Act and applicable rules when required to do so.
3. **Automobile Liability Insurance for Contractor and its Employees:** ONE MILLION DOLLARS (\$1,000,000.00) combined single limit per occurrence; ONE MILLION DOLLARS (\$1,000,000.00) aggregate on any owned, and/or non-owned motor vehicles used in performing Services under this Agreement.
4. **Professional Liability Insurance,** with a limit of not less than ONE MILLION DOLLARS (\$1,000,000.00) each claim, with a ONE MILLION DOLLARS (\$1,000,000.00) annual aggregate, and sufficient to provide coverage for a three (3) year period from completion of this Agreement, against any and all claims which may arise from the Contractor's negligent performance of work described herein.
5. **ALL-RISKS BUILDER'S RISK INSURANCE (covering Fire, Extended Coverage, Vandalism and Malicious Mischief):** will be carried on a completed value or reporting form, for not less than 100% of the value of the work, including foundations. The All-Risks Builder's Risk required above shall include the Incorporated County of Los Alamos and will cover the interests of all sub-contractors without specifically naming them. If the insurance is written subject to a deductible clause, Contractor assumes responsibility for the amount of the deductible.

Note that insurance limits set out above shall not be deemed a limitation on Contractor's liability under this Agreement.

SECTION K. RECORDS: Contractor shall maintain, throughout the term of this Agreement and for a period of six (6) years thereafter, records that indicate the date, time, and nature of the services rendered. Contractor shall make available, for inspection by County, all records, books of account, memoranda, and other documents pertaining to County at any reasonable time upon request.

SECTION L. DUTY TO ABIDE: Contractor shall abide by all applicable federal, state, and local laws, regulations, and policies and shall perform the Services in accordance with all applicable laws, regulations, and policies during the term of this Agreement.

SECTION M. NON-DISCRIMINATION: During the term of this Agreement, Contractor shall not discriminate against any employee or applicant for an employment position to be used in the performance of the obligations of Contractor under this Agreement, with regard to race, color, religion, sex, age, ethnicity, national origin, sexual orientation or gender identity, disability, or veteran status.

SECTION N. CHOICE OF LAW: The interpretation and enforcement of this Agreement shall be governed by and construed in accordance with the laws of the State of New Mexico.

SECTION O. VENUE, FORUM NON-CONVENIENS, EXCLUSIVE STATE JURISDICTION: County and Contractor knowingly, voluntarily, intentionally, and irrevocably agree that any and all legal proceedings related to this Agreement, or to any rights or any relationship between the parties arising therefrom, shall be solely and exclusively initiated, filed, tried, and maintained in

the First Judicial District Court of the State of New Mexico. County and Contractor each expressly and irrevocably waive any right otherwise provided by any applicable law to remove the matter to any other state or federal venue, consents to the jurisdiction of the First Judicial District Court of the State of New Mexico in any such legal proceeding, waives any objection it may have to the laying of the jurisdiction of any such legal proceeding. County and Contractor also agree that this term is a material inducement for each to enter this Agreement, and that both County and Contractor warrant and represent that each have had the opportunity to review this term with legal counsel.

SECTION P. WAIVER OF JURY TRIAL: In the event of any action or proceeding, (including without limitation, any claim, counterclaim, cross-claim or third party claim) arising out of or relating to this Agreement, or the transaction contemplated by this Agreement, County and Contractor KNOWINGLY, VOLUNTARILY, INTENTIONALLY, AND IRREVOCABLY WAIVE ANY RIGHT TO A JURY TRIAL, and agree that a court shall determine and adjudicate all issues of law and fact with a jury trial being expressly waived. County and Contractor also agree that this waiver of a jury trial was a material inducement for each to enter this Agreement, and that both County and Contractor warrant and represent that each have had the opportunity to review this jury waiver with legal counsel.

SECTION Q. INDEMNITY: Contractor shall indemnify, defend, and hold harmless County, its Council members, employees, agents, and representatives, from and against all liability, claims, demands, actions (legal or equitable), damages, losses, costs, or expenses, including attorney fees, of any kind or nature, to the extent that the liability, claims, demands, actions, damages, losses, costs, and expenses are caused by, or arise out of, the acts or omissions of the Contractor or Contractor's officers, employees, agents representatives, and subcontractors in the performance or breach of the Services under this Agreement.

SECTION R. FORCE MAJEURE: Neither County nor Contractor shall be liable for any delay in the performance of this Agreement, nor for any other breach, nor for any loss or damage arising from uncontrollable forces such as fire, theft, storm, war, or any other force majeure that could not have been reasonably avoided by exercise of due diligence; provided, however, that the Party failing to perform shall (i) as soon as possible, inform the other Party of the occurrence of the circumstances preventing or delaying the performance of its obligations, and describe at a reasonable level of detail the circumstances causing such delay, and (ii) exert reasonable efforts to eliminate, cure, or overcome any of such causes and to resume performance of its Services with all possible speed. In such event, the non-performing Party may be excused from any further performance or observance of the obligation(s) so affected for as long as such circumstances prevail, and such Party continues to use its best efforts to recommence performance or observance whenever and to whatever extent possible without delay.

SECTION S. NON-ASSIGNMENT: Contractor shall not assign this Agreement or any privileges or obligations herein and shall not novate this Agreement to another without the prior written consent of the County Manager.

SECTION T. LICENSES: Contractor shall maintain all required licenses including, without limitation, all necessary professional and business licenses, throughout the term of this Agreement. Contractor shall require and shall assure that all of Contractor's employees and subcontractors maintain all required licenses including, without limitation, all necessary professional and business licenses.

SECTION U. PROHIBITED INTERESTS: Contractor agrees that it presently has no interest and shall not acquire any interest, direct or indirect, which would conflict in any manner or degree with the performance of its services hereunder. Contractor further agrees that it shall not employ any person having such an interest to perform services under this Agreement. No County Council member or other elected official of County, or manager or employee of County shall solicit, demand, accept, or agree to accept, a gratuity or offer of employment contrary to Section 31-282 of the Los Alamos County Code.

SECTION V. TERMINATION:

1. **Generally.** The County Manager may terminate this Agreement with or without cause upon ten (10) days prior written notice to Contractor. Upon such termination, Contractor shall be paid for Services actually completed to the satisfaction of County at the rate set out in Section D. Contractor shall render a final report of the Services performed to the date of termination, and shall turn over to County originals of all materials prepared pursuant to this Agreement.
2. **Funding.** This Agreement shall terminate without further action by County on the first day of any County fiscal year for which funds to pay compensation hereunder are not appropriated by County Council. County shall make reasonable efforts to give Contractor at least ninety (90) days advance notice that funds have not been and are not expected to be appropriated for that purpose.

SECTION W. NOTICE: Unless otherwise provided in this Agreement, any notices required under this Agreement shall be made in writing. Notices shall be sent via 1) hand-delivery; 2) registered or certified mail; 3) a nationally recognized overnight courier service; or 4) electronic mail (with copy by mail or courier). All notices shall be sent to each party at the addresses set out in this section or any address later provided by such party in writing, with postage prepaid by the sender, and shall be deemed delivered upon hand delivery, verified proof of delivery by courier, or refusal to accept delivery.

County:
Broadband Manager
Incorporated County of Los Alamos
1000 Central Avenue, Suite 220
Los Alamos, New Mexico 87544

Contractor:
President
Bonfire Fiber, LLC
4500 Cherry Creek Drive South, Suite 1200
Denver, Colorado 80246

With a simultaneously delivered copy to:
County Attorney
1000 Central Avenue, Suite 340
Los Alamos, New Mexico 87544

Either Party may change its notice name and address upon ten (10) days written notice to the other Party.

SECTION X. INVALIDITY OF PRIOR AGREEMENTS: This Agreement supersedes all prior contracts or agreements, either oral or written, that may exist between the parties with reference to the services described herein and expresses the entire agreement and understanding between the parties with reference to said services. It cannot be modified or changed by any oral promise made by any person, officer, or employee, nor shall any written modification of it be binding on County until approved in writing by both authorized representatives of County and Contractor. In the event of any conflict between the terms, conditions, and provisions of this Agreement, and the

terms, conditions and provisions of any exhibits or attachments, the terms, conditions and provisions of this Agreement shall control and take precedence.

SECTION Y. NO IMPLIED WAIVERS: The failure of County to enforce any provision of this Agreement is not a waiver by County of the provisions, or of the right thereafter, to enforce any provision(s).

SECTION Z. SEVERABILITY: If any provision of this Agreement is held to be unenforceable for any reason: (i) such provision shall be reformed only to the extent necessary to make the intent of the language and purpose of the Agreement enforceable; and (ii) all other provisions of this Agreement shall remain in effect so long as the substantive purpose of the Agreement is possible.

SECTION AA. CAMPAIGN CONTRIBUTION DISCLOSURE FORM: A Campaign Contribution Disclosure Form was submitted as part of the Contractor's Response and is incorporated herein by reference for all purposes.

SECTION AB. LEGAL RECOGNITION OF ELECTRONIC SIGNATURES: Pursuant to NMSA 1978 § 14-16-7, this Agreement may be signed by electronic signature.

SECTION AC. DUPLICATE ORIGINAL DOCUMENTS: This document may be executed in two (2) counterparts, each of which shall be deemed an original.

SECTION AD. NEGOTIATED TERMS: This Agreement reflects negotiated terms between the parties, and each party has participated in the preparation of this Agreement with the opportunity to be represented by counsel, such that neither party shall be considered to be the drafter of this Agreement or any of its provisions for the purpose of any statute, case law, or rule of interpretation or construction that would or might cause any provision to be construed against the drafter of this Agreement.

SECTION AE. CONFIDENTIAL INFORMATION: Any confidential information of one party that is provided to the other party during the term of this Agreement shall be kept confidential and shall not be made available to any individual or organization in accordance with the Confidential Information Disclosure Statement in Exhibit D. The Confidential Information Disclosure Statement shall be completed by Contractor as a condition precedent and submitted as part of this Agreement. Its terms shall govern as if fully set forth herein.

SECTION AF. MODIFICATION OF AGREEMENT AND AMENDMENTS:

1. This Agreement shall be modified only by mutual written consent of the Parties. No modification of, Amendment, or addition to this Agreement is valid or binding unless set forth in writing and fully executed by both Parties. All other provisions of this Agreement shall govern any Amendment to this Agreement except for those provisions otherwise explicitly modified and mutually agreed-upon through the Amendment.
2. If any changes to this Agreement increases or decreases the costs of the Services within the not-to-exceed compensation amounts provided herein or in any subsequent Amendments, then an equitable adjustment to the amount of compensation due for the Services shall only be authorized by Amendment to this Agreement, as mutually agreed to by County and Contractor.

3. Only the County Manager and/or County Council, as may be appropriate, shall have authority to authorize Amendments to this Agreement on behalf of the County.
4. If changes to this Agreement increase the costs of the Services beyond the total not-to-exceed compensation amount specified in Section D, such an increase must be approved and authorized by an Amendment to this Agreement, which shall also require approval by County Council.

IN WITNESS WHEREOF, the Parties have executed this Agreement on the date(s) set forth opposite the signatures of their authorized representatives to be effective for all purposes on the date first written above.


ATTEST



NAOMI D. MAESTAS
COUNTY CLERK



INCORPORATED COUNTY OF LOS ALAMOS

BY:  11/20/2024

ANNE W. LAURENT **DATE**
COUNTY MANAGER

Approved as to form:



J. ALVIN LEAPHART
COUNTY ATTORNEY

BONFIRE FIBER LLC, A COLORADO LIMITED LIABILITY COMPANY

BY:  11/20/2024

JUSTIN ROLLER **DATE**
PRESIDENT

Exhibit A
CBN Asset List
AGR24-46b

Contractor has opted to utilize all assets identified by County during the RFP process, the list of equipment shall be confirmed and amended as needed upon acceptance by County of the LLD, the list may be amended by written mutual Agreement of the parties throughout the term of the Agreement.

Access Points

GIS_ID	Comments	Size	Date	Type
A-15THST--00050		48X48X48	2013	Armorcast
A-15THST--00060		48X48X48	2013	Armorcast
A-15THST--00070		48X48X48	2013	Armorcast
A-15THST--00080		18X30X24	2014	Quazite
A-15THST--00090		48X48X48	2013	Armorcast
A-15THST--00100		48X48X48	2013	Armorcast
A-15THST--01000		48X96X72	2009	Concrete Vault
A-20THSTS-01200		48X30X24	2007	Quazite
A-20THSTS-01210	BEWARE OF ANTS - THERE IS A HUGE NEST IN THE 2" CONDUIT	12x18x12	2015	Quazite
A-20THSTS-01260		18X24X12	2015	Quazite
A-20THSTS-01270		18X30X12	2015	Quazite
A-20THSTS-02000		48X48X48	2017	Oldcastle
A-20THSTS-02010		24X36X24	2017	Oldcastle
A-20THSTS-02020		24X36X24	2017	Oldcastle
A-20THSTS-02030		24X36X24	2017	Oldcastle
A-20THSTS-02040		24X36X24	2017	Oldcastle
A-20THSTS-02050		24X36X24	2017	Oldcastle
A-20THSTS-02060		24X36X24	2017	Oldcastle
A-39THSTS-00900		48X48X48	2012	Armorcast
A-39THSTS-01000		48X48X48	2012	Armorcast
A-39THSTS-01100		48X48X48	2012	Armorcast
A-ASHLEYP-00510		60x48x36	2007	Armorcast
A-ASHLEYP-00600		30X48X36	2007	Armorcast
A-ASHLEYP-00700		24X36X36	2007	Quazite
A-ASHLEYP-00710		24X36X36	2007	Quazite
A-BARRANC-00900		48X48X48	2012	Armorcast
A-BARRANC-01000		48X48X48	2012	Concrete Vault

A-BARRANC-01010		18X30X24	2012	Armorcast
A-BARRANC-02010		48X48X48	2012	Armorcast
A-BARRANC-02012		18X30X24	2012	Armorcast
A-BARRANC-02020		30X48X30	2020	Oldcastle
A-CANYONE-00010		48X48X48	2008	Armorcast
A-CANYONE-00020		48x48x48	2008	Armorcast
A-CANYONE-00030		48X48X48	2008	Armorcast
A-CANYONE-00040		48X48X48	2008	Armorcast
A-CANYONE-00050		48X48X48	2008	Armorcast
A-CANYONE-00060		48X48X48	2008	Armorcast
A-CANYONE-00070		48X48X48	2012	Armorcast
A-CANYONE-00080		48X48X48	2012	Quazite
A-CANYONE-00090		48X48X48	2012	Armorcast
A-CANYONE-00100		48X48X48	2012	Quazite
A-CANYONE-00110		48X48X48	2012	Quazite
A-CANYONS-01010		48X48X48	2020	Quazite
A-CANYONW-00500		48X48X48	2013	Armorcast
A-CANYONW-01550	OLD ELECTRIC VAULT - ONLY FIBER NOW	48X72X60	2012	Concrete Vault
A-CANYONW-01600		48x48x48	2012	Armorcast
A-CANYONW-01700		48x48x48	2012	Concrete Vault
A-CANYONW-01750	THIS BOX WAS INSTALLED TO WORK AROUND A FIBER CUT WEST OF HERE	30x18x12	2016	Quazite

A-CANYONW-01760		48x48x48	2012	Concrete Vault
A-CANYONW-01800		48x48x48	2012	Concrete Vault
A-CANYONW-01900		48x48x48	2012	Concrete Vault
A-CANYONW-02000		48x48x48	2012	Concrete Vault
A-CENTRAL-00700		48x48x48	2012	Concrete Vault
A-CENTRAL-00900		48x48x48	2012	Concrete Vault
A-CENTRAL-00920		48X48X60	2012	Concrete Vault
A-CENTRAL-00930		48X30X30	2007	Quazite
A-CENTRAL-00950		48X48X48	2012	Concrete Vault
A-CENTRAL-00955		30X48X36	2007	Quazite
A-CENTRAL-01000		30X48X36	2007	Quazite
A-CENTRAL-01100	BE WARY OF MOLD INSIDE	48X48X48	2012	Concrete Vault
A-CENTRAL-01150		48X48X48	2012	Concrete Vault
A-CENTRAL-01160		24X36X36	2012	NewBasis
A-CENTRAL-01165		48X48X48	2012	Concrete Vault
A-CENTRAL-01166		48X48X48	2012	Armorcast
A-CENTRAL-01170		48X48X48	2009	Concrete Vault
A-CENTRAL-01200		96X48X60	2009	Concrete Vault
A-CENTRAL-01210		48X48X48	2009	Armorcast
A-CENTRAL-01220		48X48X48	2009	Armorcast
A-CENTRAL-01230		48X48X48	2021	Armorcast
A-CENTRAL-01240		48X48X48	2020	Quazite
A-CHAMISA-01000		48X48X48	2012	Armorcast
A-CONSORT-01000		60X60X60	2012	Concrete Vault
A-DEACON--00900		48X48X48		Quazite
A-DEACON--01000		48X48X48	2012	Armorcast
A-DIAMOND-00900		48x48x48	2012	Armorcast
A-DIAMOND-00950		48x48x48	2012	Armorcast
A-DIAMOND-01100		48X96X72	2012	Concrete Vault

A-DIAMOND-01200		48X96X72	2012	Concrete Vault
A-DIAMOND-01300		48X96X72	2012	Concrete Vault
A-DIAMOND-01310		48X48X48	2012	Quazite
A-DIAMOND-01315		48X48X48	2012	Armorcast
A-DIAMOND-01320		48X48X48	2012	Armorcast
A-DIAMOND-01330		48X72X72	2012	Concrete Vault
A-DIAMOND-01400		48X48X48	2012	Armorcast
A-DIAMOND-01500		48X48X48	2012	Armorcast
A-DIAMOND-01510		48X48X48	2012	Armorcast
A-DIAMOND-01520		48x48x48	2012	Armorcast
A-DIAMOND-01530		48x48x48	2023	Oldcastle
A-DIAMOND-01600		48X48X48	2012	Armorcast
A-DIAMOND-01610		48X48X48	2012	Armorcast
A-DIAMOND-01620	ALL CONDUITS EXIT ON EAST SIDE. NEED TO VERIFY HOW THEY ARE ROUTED AND UPDATE DUCT BANKS.	96x48x72	2012	Concrete Vault
A-DIAMOND-01630		48X48X48	2012	Armorcast
A-DIAMOND-01640		48X48X48	2012	Armorcast
A-DIAMOND-01650		48X48X48	2012	Armorcast
A-DIAMOND-01660		48X48X48	2012	Armorcast
A-DIAMOND-01700		48X48X48	2012	Armorcast
A-DIAMOND-01710		48x48x48	2012	Armorcast

A-DIAMOND-01720		30X48X36	2012	Quazite
A-DIAMOND-01730		24X36X36	2012	Quazite
A-DIAMOND-01740		24X36X36	2012	Quazite
A-DIAMOND-01750		24X36X36	2012	Quazite
A-DIAMOND-01800		48X48X48	2012	Concrete Vault
A-DIAMOND-01810		24X36X36	2012	Quazite
A-DIAMOND-01820		24X36X36	2012	Quazite
A-DIAMOND-01900		48X48X48	2012	Concrete Vault
A-DIAMOND-01910		24X36X36	2012	Quazite
A-DIAMOND-01920		30X48X36	2012	Quazite
A-DIAMOND-02000		48X48X48	2012	Concrete Vault
A-DIAMOND-02010		48X48X48	2012	Armorcast
A-DIAMOND-TS100		24"" DIAMETER BY 36"" DEEP		Concrete Vault
A-DIAMOND-TS110		24X12X12	2010	Armorcast
A-DIAMOND-TS130		24x12x12	2010	Fibrelyte
A-DIAMOND-TS200		24x12x12	2010	Fibrelyte
A-DIAMOND-TS210		24x12x12	2010	Fibrelyte
A-DIAMOND-TS300		24x12x12	2010	Fibrelyte
A-DIAMOND-TS310		24x12x12	2010	Fibrelyte
A-DIAMOND-TS400		24x12x12	2010	Fibrelyte
A-DIAMOND-TS410		24x12x12	2010	Fibrelyte
A-DIAMOND-TS420		24x12x12	2010	Fibrelyte
A-DIAMOND-TS430		24x12x12	2010	Fibrelyte

A-DIAMOND-TS440		24x12x12	2010	Armorcast
A-DIAMOND-TS450		24x12x12	2010	Fibrelyte
A-DIAMOND-TS500		24x12x12	2010	Fibrelyte
A-DIAMOND-TS510		24x12x12	2010	Fibrelyte
A-DIAMOND-TS515		24x12x12	2010	Fibrelyte
A-DIAMOND-TS520		24x12x12	2010	Armorcast
A-DIAMOND-TS525		36x24x24	2010	Armorcast
A-DIAMOND-TS530		24x12x12	2010	Fibrelyte
A-DIAMOND-TS535		24x12x12	2010	Fibrelyte
A-DIAMOND-TS538		24x12x12	2010	Fibrelyte
A-DIAMOND-TS539		24x12x12	2010	Fibrelyte
A-DIAMOND-TS540		24x12x12	2010	Fibrelyte
A-DIAMOND-TS545		24x12x12	2010	Fibrelyte
A-DIAMOND-TS550		36x24x24	2010	Armorcast
A-DIAMOND-TS555		24x12x12	2010	Fibrelyte
A-DIAMOND-TS560		24x12x12	2010	Fibrelyte
A-DIAMOND-TS565		24x12x12	2010	Fibrelyte
A-DIAMOND-TS600		24x12x12	2010	Fibrelyte
A-DPROAD--00010		48X48X48	2021	Quazite
A-DPROAD--00020		48X48X48	2021	Quazite
A-DPROAD--00030		48X48X48	2021	Quazite
A-DPROAD--00040		48X48X48	2021	Quazite
A-DPROAD--00510		48x48x48	2022	Proposed
A-DPROAD--00520		48x48x48	2022	Proposed
A-DPROAD--00530		48x48x48	2022	Proposed
A-DPROAD--00540		48x48x48	2022	Proposed
A-DPROAD--00545		48x48x48	2022	Proposed
A-DPROAD--00550		48x48x48	2022	Proposed

A-EASTRD--01000		48X48X48	2020	Quazite
A-EASTRD--01010		48X48X48	2020	Quazite
A-EASTRD--01100		48X48X48	2009	Armorcast
A-EASTRD--01110		48X48X48	2009	Armorcast
A-EASTRD--01200		48X48X48	2009	Armorcast
A-EASTRD--01210	EAST LID CANNOT BE OPENED DUE TO LARGE ROCK ON TOP OF IT	60X36X36	2010	Synertech
A-EASTRD--01300		48X48X48	2009	Armorcast
A-EASTRD--01310		48X48X48	2009	Armorcast
A-EASTRD--01320		48X48X48	2009	Armorcast
A-EASTRD--01330		48X48X48	2009	Armorcast
A-EASTRD--01340	ABANDONED IN PLACE AND FILLED WITH DIRT. CONDUIT AND FIBER PASS THROUGH DOWN BELOW THE DIRT. NO ACCESS.	48X48X48	2009	Armorcast
A-EASTRD--01400		48X48X48	2009	Armorcast
A-EASTRD--01410		48X48X48	2009	Armorcast
A-EASTRD--01420		48X48X48	2009	Armorcast
A-EASTRD--01430		48X48X48	2009	Armorcast
A-EASTRD--01440		48X48X48	2009	Armorcast
A-EASTRD--01450	BLACK WIDOW INSIDE	48X48X48	2009	Armorcast
A-EASTRD--01460	LID COMPLETELY BURIED BY CONSTRUCTION - UNCOVERED 9-17-2021	48X48X48	2009	Armorcast
A-EASTRD--01470	SIGNIFICANT DAMAGE TO SOUTH SIDE OF BOX	48X48X48	2009	Armorcast
A-EASTRD--01500		30X48X30	2021	Quazite
A-EASTRD--01700		48X48X48	2012	Concrete Vault
A-EASTRD--01720		30X48X36	2019	Quazite

A-ECOSTAT-00850				Concrete Vault
A-ECOSTAT-00910	ABOVE GROUND BOX	30x30x12	2010	Hoffman
A-ECOSTAT-00920	HEAVILY DAMAGED AND NEEDS REPLACEMENT.	30X18X24	2014	Quazite
A-ECOSTAT-00930		30X18X24	2014	Quazite
A-ECOSTAT-00940		30X18X24	2014	Quazite
A-ENTRADA-01000	COULD NOT OPEN	48X48X48	2012	Armorcast
A-ENTRADA-01100		48X48X48	2012	Armorcast
A-ENTRADA-01200		48X96X48	2012	Concrete Vault
A-ENTRADA-01220		60"" DIAMETER X 60""	2012	Concrete Vault
A-ENTRADA-01240		48X48X48	2009	Armorcast
A-ENTRADA-01250		48X48X48	2009	Concrete Vault
A-ENTRADA-01260		60"" DIAMETER X 72""	2009	Concrete Vault
A-ENTRADA-01270		60"" DIAMETER X 72""	2009	Concrete Vault
A-ENTRADA-01280		24X36X24	2011	Armorcast
A-ENTRADA-01400		48X48X48	2012	Concrete Vault
A-ENTRADA-01500		48X48X48	2009	Armorcast
A-ENTRADA-01510		48X48X48	2009	Armorcast
A-ENTRADA-01520		48X48X48	2009	Armorcast
A-FAIRWAY-01000		24X36X24	2022	Oldcastle
A-FIREST2-00600		18X24X24	2020	NewBasis
A-FIREST2-00800		18X30X24	2011	Armorcast
A-GOLFCRS-00900		30X48X30	2012	NewBasis
A-GOLFCRS-01000		48X48X48	2012	Armorcast
A-GOLFCRS-02005		36X36X36	2020	Oldcastle
A-GOLFCRS-02010		36X36X36	2020	Oldcastle
A-GOLFCRS-02020		36X36X36	2020	Oldcastle
A-GOLFCRS-02030		36X36X36	2020	Oldcastle
A-GOLFCRS-02040		36X36X36	2020	Oldcastle
A-HIWAY04-02000		48X48X48	2012	Concrete Vault
A-HIWAY04-02010		24X36X24	2012	NewBasis
A-HIWAY04-02020		24X36X24	2012	NewBasis

A-HIWAY04-02100		48X48X48	2012	Concrete Vault
A-HIWAY04-02130		48X48X48	2015	Armorcast
A-HIWAY04-02140		24X36X24	2012	Armorcast
A-HIWAY04-02150		24X36X24	2015	Oldcastle
A-HIWAY04-02160		24X36X24	2015	Oldcastle
A-HIWAY04-02170		30X60X24	2015	Oldcastle
A-HIWAY04-02300		48x48x48	2012	Concrete Vault
A-HIWAY04-02420		24x36x24	2012	Armorcast
A-HIWAY04-02520		48x48x48	2012	Armorcast
A-HOSPITA-00900		48X48X48	2012	Armorcast
A-HOSPITA-01000		48X48X48	2012	Armorcast
A-HOSPITA-01100		36X24X24	2012	NewBasis
A-HOSPITA-01200		18X30X24	2012	Armorcast
A-IRISST--00110		48X48X48	2013	Armorcast
A-KNECHTS-01000		48X48X48	2009	Armorcast
A-LACANYN-01110				Concrete Vault
A-LACANYN-02010		72X72X72		Concrete Vault
A-MUNIBDG-00020		48X48X48	2013	Armorcast
A-MUNIBWR-01020		48X48X48	2012	Armorcast
A-MUNIBWR-01100		48X48X48	2012	Concrete Vault
A-MUNIBWR-01110		18x30x18	2012	NewBasis
A-MUNIBWR-01140		48X48X48	2012	Armorcast
A-MUNIBWR-01500		18X30X12	2016	Oldcastle
A-MUNIBWR-01510		18X30X12	2016	Oldcastle
A-NATUREC-01000		36X36X36	2016	NewBasis
A-NORTHMS-01200	1 DEAD SQUIRREL AND 2 DEAD BIRDS FOUND INSIDE	48X48X48	2012	Armorcast
A-NORTHMS-01210		18X30X24	2012	Armorcast
A-NORTHMS-02500		30X48X30	2012	NewBasis

A-NORTHRD-01010		30X48X30	2003	Carson
A-NORTHRD-01020		30X48X30	2003	Carson
A-NORTHRD-01030		30X48X30	2003	Carson
A-NORTHRD-01040		48X48X48	2003	Quazite
A-NORTHRD-01050		48X48X48	2003	Quazite
A-NORTHRD-01060		48X48X48	2003	Quazite
A-NORTHRD-01070		48X48X48	2003	Quazite
A-OPPENHE-00900		48X30X30	2007	Armorcast
A-OPPENHE-01000		48X30X30	2007	Armorcast
A-ORANGE--01000		24X36X24	2012	NewBasis
A-OVRLOOK-01000		24X36X24	2012	NewBasis
A-OVRLOOK-01100		48X48X48	2012	Armorcast
A-PAJARIT-01010		48X48X48	2012	Concrete Vault
A-PAJARIT-01020		48X48X48	2012	Concrete Vault
A-PAJARIT-01030		48X48X48	2012	Concrete Vault
A-PAJARIT-01040		48X48X48	2012	Concrete Vault
A-PAJARIT-01050		48X48X48	2012	Concrete Vault
A-PAJARIT-01060		48X48X48	2012	Concrete Vault
A-PAJARIT-01070		48X48X48	2012	Concrete Vault
A-PAJARIT-01100		48X48X48	2012	Concrete Vault
A-PAJARIT-01110		48X48X48	2012	Concrete Vault
A-PUEBLO--01000		48X48X48	2012	Armorcast
A-PUEBLOC-01000		36X60X36	2012	Quazite
A-PUEBLOC-04000	2 DEAD BIRDS INSIDE NEEDS TO BE CAPPED	48x48x48	2011	Armorcast

A-ROSESTR-01000		48X48X48	2024	Oldcastle
A-ROSESTR-01100		48X48X48	2024	Oldcastle
A-ROSESTR-01200		48X48X48	2024	Oldcastle
A-ROSESTR-01300		48X48X48	2024	Oldcastle
A-SENIORC-01000		36X24X18	2007	Quazite
A-SENIORC-01010		36X24X24	2007	Quazite
A-SHERWOD-02000		24X42X24	2015	Oldcastle
A-SHERWOD-02010	11 DEAD BIRDS FOUND INSIDE	24x42x24	2012	Oldcastle
A-SHERWOD-02100		48X48X48	2012	Armorcast
A-SKIHILL-00800		48X48X48	2010	Armorcast
A-SKIHILL-00900		48X48X48	2010	Armorcast
A-SKIHILL-01000	UNDER THE PAVEMENT. CANNOT SEE IT WITHOUT CUTTING THE PARKING LOT OPEN.	72X48X48	2010	Concrete Vault
A-SKIHILL-01100		48x48x48	2010	Armorcast
A-SOCIALS-02000		18X30X24	2011	Armorcast
A-SOLARFM-00900	ABOVE GROUND BOX	30x30x12		Hoffman
A-SOLARFM-01010	ABOVE GROUND BOX	30x30x12		Hoffman
A-TRINITY-00490		24X36X24	2007	NewBasis
A-TRINITY-00500		48X30X30	2007	Armorcast
A-TRINITY-00510		60x48x24	2007	Armorcast
A-TRINITY-00520		48X30X30	2007	NewBasis
A-TRINITY-00530		48X30X30	2007	NewBasis
A-TRINITY-00540		54X36X36	2007	NewBasis
A-TRINITY-00600		48X48X24	2002	Concrete Vault
A-TRINITY-00650		48X48X24	2002	Concrete Vault
A-TRINITY-00700		48X48X24	2002	Concrete Vault
A-TRINITY-00800		48X48X48	2012	Quazite
A-TRINITY-00805		48X48X48	2012	Armorcast
A-TRINITY-00810		48X48X48	2013	Armorcast
A-TRINITY-00820		48X48X48	2013	Armorcast

A-WRWWTP--00990		30X48X30	2022	Quazite
A-WRWWTP--01000		30X48X30	2022	Quazite
A-WRWWTP--02000		48X48X48	2024	Concrete Vault
A-WRWWTP--02100		48X48X48	2024	Oldcastle
A-WRWWTP--02200		48X48X48	2024	Oldcastle
A-YOUTHCT-02100		18X30X24	2011	Armorcast

Cables

GIS_ID	Maker	SerialNum	Date	Status
F-ARPT012-01000	Corning		2009	Active
F-ASHP006-00600	Lucent	3DNX-006-HXM	1998	Abandoned in Place
F-ASHP012-00600	AT&T	3DFX-012-HXM	1990	Abandoned in Place
F-ASHP012-00610	AT&T			Abandoned in Place
F-ASHP024-00600	Siecor		1993	Abandoned in Place
F-ASHP048-00500	Systimax	38212032002	2003	Abandoned in Place
F-ASPN048-01000	Prysmian	43998	2011	Active
F-ATTK048-01000	Prysmian	44000	2011	Active
F-BARR048-02000	Prysmian	43666	2011	Active
F-BARR048-02010	Prysmian	44001	2011	Active
F-CANY048-01000	Corning	19449633	2019	Active
F-CANY144-01600	Prysmian	43667	2011	Active
F-CANY144-01700	Prysmian	43669	2011	Abandoned in Place
F-CANY144-01800	Prysmian	46723	2011	Active
F-CENT012-00800	Corning	24836887	2020	Active
F-CENT024-00930	Prysmian	PO-5B12LT-024	2007	Abandoned in Place
F-CENT048-01166	Prysmian	43666	2011	Active
F-CENT048-01167	Prysmian	43666	2012	Active
F-CENT144-00700	Prysmian	43670	2011	Active
F-CENT144-00900	Prysmian	43670	2011	Active
F-CENT144-01000	Prysmian	43670	2011	Active
F-CENT144-01010	Prysmian	43670	2011	Active
F-CENT144-01020	Prysmian	43670	2011	Active
F-CENT144-01150	Prysmian	43670	2011	Active
F-CENT144-01165	Prysmian	43670	2011	Active
F-CENT144-01200	Prysmian	43670	2011	Active
F-CENT288-01200	Belden	BYW1220	2009	Active
F-CHAM048-01100	Prysmian	43999	2011	Active

F-CHAM144-01000	Prysmian	43981	2011	Active
F-COMM006-00600	Corning		2014	Active
F-COMM006-01010	Corning	10508600	2016	Active
F-COMM012-00510	Corning		2008	Active
F-COMM012-00520	Corning		2004	Active
F-COMM048-00500	Corning		2000	Active
F-COMM048-01000	Prysmian	43666	2011	Active
F-CPSQ048-01000	Prysmian	43666	2011	Active
F-DIAM048-00990	Prysmian	43666	2011	Active
F-DIAM048-01000	Prysmian	43666	2011	Active
F-DIAM048-02000	Prysmian	44001	2011	Active
F-DIAM144-01100	Prysmian	43669	2011	Active
F-DIAM144-01150	Prysmian	43669	2011	Active
F-DIAM144-01300	Prysmian	43669	2011	Active
F-DIAM144-01400	Prysmian	43669	2011	Active
F-DIAM144-01500	Prysmian	43667	2011	Active
F-DIAM144-01600	Prysmian	43667	2011	Active
F-DIAM144-01700	Prysmian	43667	2011	Active
F-DIAM144-01800	Prysmian	43667	2011	Active
F-DIAM144-01900	Prysmian	43667	2011	Active
F-EAST006-01210	Corning	99790	2010	Abandoned in Place
F-EAST012-01200	Corning		2009	Active
F-EAST012-01300	Corning		2009	Active
F-EAST024-01700	Corning	19343500	2019	Active
F-EAST048-01105	Prysmian	43997	2011	Active
F-EAST288-01000	OFS	AT-3BE12YT-288	2018	Active
F-EAST288-01100	Belden	BYW1220	2009	Active
F-EAST288-01200	Belden	BYW1220	2009	Active
F-EAST288-01300	Belden	BYW1220	2009	Active
F-EAST288-01400	Belden	BYW1220	2009	Active
F-ENTR012-01260	Prysmian	43981	2011	Active
F-ENTR024-01070	Prysmian	44000	2011	Active
F-ENTR024-01071	Prysmian	44000	2011	Active
F-ENTR024-01260	Prysmian	43981	2011	Active
F-ENTR036-01150	Corning		2012	Active
F-ENTR036-01200	Belden	BYW1220	2009	Active
F-ENTR036-01270	Prysmian	43981	2011	Active

F-ENTR048-01070	Prysmian	44000	2011	Active
F-ENTR048-01100	Prysmian	43997	2011	Active
F-ENTR048-01110	Prysmian	61957	2012	Active
F-ENTR108-01200	Belden	BYW1220	2009	Active
F-ENTR108-01260	Prysmian	43981	2011	Active
F-ENTR108-01270	Prysmian	43981	2011	Active
F-ENTR144-01200	Belden	BYW1220	2009	Active
F-ENTR144-01260	Prysmian	43981	2011	Active
F-ENTR144-01270	Prysmian	43981	2011	Active
F-ENTR144-01280	Prysmian	43981	2011	Active
F-ENTR180-01200	Belden	BYW1220	2009	Active
F-ENTR288-01200	Belden	BYW1220	2009	Active
F-FADM004-01000	Commscope	31191122007	2012	Active
F-FIRE048-01000	Prysmian	54871	2012	Active
F-FS02012-00600	Corning	23053404	2020	Active
F-FST4048-01000	Prysmian	43666	2011	Active
F-FULL012-01000	Commscope		2016	Active
F-GOLF012-01000	Corning	48687	2012	Active
F-GOLF012-02000	Corning	16285151	2018	Active
F-GOLF048-01900	Prysmian	43997	2011	Active
F-HWY4006-02110	Prysmian	43667	2011	Active
F-HWY4006-02111	Prysmian	43667	2011	Active
F-HWY4012-02010	Prysmian	43668	2011	Active
F-HWY4012-02110	Prysmian	43667	2011	Active
F-HWY4036-02000	Prysmian	43668	2011	Active
F-HWY4048-02300	Prysmian	43666	2011	Active
F-HWY4048-02400	Prysmian	43666	2011	Active
F-HWY4108-02000	Prysmian	43668	2011	Active
F-HWY4120-02110	Prysmian	43667	2011	Active
F-HWY4132-02010	Prysmian	43668	2011	Active
F-HWY4144-02000	Prysmian	43668	2011	Active
F-HWY4144-02010	Prysmian	43668	2011	Active
F-HWY4144-02015	Prysmian	43668	2011	Active
F-HWY4144-02100	Prysmian	43667	2011	Active
F-HWY4144-02110	Prysmian	43667	2011	Active
F-HWY4144-02130	Corning		2012	Active
F-JUDI012-01000	Corning		2009	Active
F-KNEC288-01000	Belden	BYW1220	2009	Active
F-LAMS048-01000	Prysmian	43997	2011	Active
F-LANL012-01000	Corning		2010	Active
F-LANL024-04730	Unknown			Active
F-LANL048-04720	Corning	26270	2012	Active
F-LANL144-04600	Prysmian	43978	2011	Active

F-LANL144-04610	Prysmian	43993	2011	Active
F-LANL144-04700	Prysmian	43986	2011	Active
F-LANL144-04710	Prysmian	43988	2011	Active
F-LANL144-04750	Prysmian	43988	2011	Active
F-LANL144-04900	Prysmian	43982	2011	Active
F-LANL144-04910	Prysmian	43978	2011	Active
F-LANL144-05000	Prysmian	43983	2011	Active
F-LANL144-05010	Prysmian	43979	2011	Active
F-LAPS012-01000	Corning		2008	Active
F-LIBR024-02000	Corning	97493	2014	Active
F-MESA006-02000	Corning			Active
F-MESA006-02200	OCC	DX06-055D-WLS-900-WB	2004	Active
F-MOUN048-01000	Prysmian	43996	2011	Active
F-MUNI006-00100	Systimax	30115061001	2006	Abandoned in Place
F-MUNI006-01500	Corning		2016	Active
F-MUNI006-01510	Corning		2016	Active
F-MUNI006-01520	Corning		2016	Active
F-MUNI024-01105	Corning	10750	2011	Active
F-MUNI024-01145	Corning	10750	2011	Active
F-MUNI024-01214	Corning	10750	2011	Active
F-MUNI024-01323	Corning	10750	2011	Active
F-MUNI048-01100	Prysmian	43666	2011	Active
F-MUNI048-01110	Unknown			Abandoned in Place
F-MUNI096-00100	Corning		2010	Active
F-MUNI144-00100	Corning		2012	Active
F-MUNI144-00101	Corning		2012	Active
F-MUNI144-01000	Prysmian	43985	2011	Active
F-MUNN012-00010	Corning		2013	Active
F-NATR012-01000	Corning		2016	Active
F-NORT048-01000	Prysmian	43997	2011	Active
F-NORT048-02000	OFS	AT-3CEH2YT-048	2020	Active
F-OPPE144-01000	Prysmian	43670	2011	Active
F-ORAN048-01000	Prysmian	43998	2011	Active
F-ORAN048-01100	Prysmian	43998	2011	Active
F-OVRL048-01000	OFS	AT-3CEH2YT-048	2020	Active
F-PAJA006-01030	Corning		2009	Active
F-PAJA012-01010	Corning		2009	Active
F-PAJA012-01020	Corning		2009	Active
F-PAJA012-01060	Corning		2009	Active
F-PAJA024-01050	Corning		2009	Active

F-PAJA048-01000	Prysmian	43666	2011	Active
F-PAJA048-01040	Corning		2009	Active
F-PBLO288-00900	Corning		2011	Active
F-PBLO288-01000	Corning		2011	Active
F-PBLO288-01100	Corning		2011	Active
F-PCS1012-01100	Corning	16141	2011	Active
F-PCS1012-01300	Corning		2009	Active
F-PCS1024-01310	Corning		2009	Active
F-PCS1036-01100	Corning	16141	2011	Active
F-PCS1048-01000	Corning	16141	2011	Active
F-PCS1048-01100	Corning	16141	2011	Active
F-PCS1048-01200	Corning	16141	2011	Active
F-PCS1048-01300	Corning	16141	2011	Active
F-PCS1048-01500	OCC	DX048KSLX9YP	2015	Active
F-PCS1048-01600	OCC	DX048KSLX9YP	2015	Active
F-PCS5006-01000	Corning		2010	Active
F-PCS5024-01001	Corning		2009	Active
F-PCS5024-01002	Corning		2007	Active
F-PINY048-01000	Prysmian	43997	2011	Active
F-PUEB048-00500	Prysmian	43666	2011	Active
F-REDIMWR-02170	Unknown			Active
F-RINK006-01000	Corning	9759829	2016	Active
F-RINK012-01000	OFS	AT-3CE17NT-012-CMEA	2022	Active
F-ROCK006-01000	Corning	8727325	2016	Active
F-SENRO48-01000	Prysmian	43666	2011	Active
F-SHER012-02000	Corning		2014	Active
F-SHER144-02000	Corning		2012	Active
F-SHER144-02010	Prysmian	43983	2011	Active
F-SHER144-02100	Prysmian	43989	2011	Active
F-SMIT048-01000	Corning		2014	Active
F-SMIT048-01010	Corning		2014	Active
F-SOCS012-01101	Unknown		2019	Active
F-SOCS024-01100	Corning	21009498	2019	Active
F-SOCS048-02000	Prysmian	43666	2011	Abandoned in Place
F-TRIN012-00500	Corning		2017	Active
F-TRIN024-00500	Systimax	34176041005	2004	Abandoned in Place
F-TRIN048-00500	Corning		2014	Active
F-TRIN048-00510	Lucent	7D1X-048-BXC	1999	Active
F-TRIN096-00500	Systimax	34179021003	2002	Active
F-TRIN144-00501	Belden	BYW1220	2009	Active
F-TRIN144-00502	Belden	BYW1220	2009	Active
F-TRIN288-00500	Belden	BYW1220	2009	Active
F-TRIN288-00510	Belden	BYW1220	2009	Active

F-UNML048-01000	Prysmian	43666	2011	Active
F-UNML048-01100	Prysmian	43666	2011	Active
F-WRWW006-01200	Corning	8727325	2016	Active
F-WRWW006-01201	Corning		2016	Abandoned in Place
F-WRWW012-02000	Leviton	103948235-01	2022	Active
F-WRWW012-02100	Leviton	103948235-01	2022	Active
F-WRWW012-02200	Leviton	103948235-01	2022	Active
F-WRWW012-02300	Corning	28735019	2021	Active
F-WRWW048-01100	Corning		2017	Active
F-YUTH048-02000	Prysmian	43666	2011	Active

Conduit

Name
D-15THST--00050
D-15THST--00060
D-15THST--00070
D-15THST--00080
D-15THST--00085
D-15THST--00090
D-15THST--00100
D-15THST--01000
D-15THST--01010
D-20THSTS-00500
D-20THSTS-00510
D-20THSTS-00520
D-20THSTS-00600
D-20THSTS-01000
D-20THSTS-01050
D-20THSTS-01051
D-20THSTS-01700
D-20THSTS-01701
D-20THSTS-01702
D-20THSTS-01710
D-20THSTS-01730
D-20THSTS-01732
D-20THSTS-01740
D-20THSTS-01750

D-20THSTS-01760
D-20THSTS-01800
D-20THSTS-01900
D-20THSTS-02000
D-20THSTS-02010
D-20THSTS-02020
D-20THSTS-02030
D-20THSTS-02040
D-20THSTS-02050
D-20THSTS-02060
D-39THSTS-00900
D-39THSTS-01000
D-39THSTS-01100
D-ACIDCAN-01000
D-ACIDCAN-01010
D-AIRPORT-01000
D-AQUATIC-01000
D-AQUATIC-01500
D-ASHLEYP-00500
D-ASHLEYP-00600
D-ASHLEYP-00601
D-ASHLEYP-00610
D-ASHLEYP-00650
D-ASHLEYP-00700
D-ASHLEYP-00710
D-ASHLEYP-00720
D-ASPENS--00900
D-BARRANC-00900
D-BARRANC-01000
D-BARRANC-01010
D-BARRANC-02000
D-BARRANC-02005
D-BARRANC-02006
D-BARRANC-02007
D-BARRANC-02010
D-BARRANC-02020
D-BATHTUB-01000
D-BATHTUB-01010
D-CANYONE-00010
D-CANYONE-00020

D-CANYONE-00030
D-CANYONE-00040
D-CANYONE-00050
D-CANYONE-00060
D-CANYONE-00070
D-CANYONE-00080
D-CANYONE-00090
D-CANYONE-00110
D-CANYONS-01000
D-CANYONS-01010
D-CANYONW-00500
D-CANYONW-01500
D-CANYONW-01550
D-CANYONW-01600
D-CANYONW-01700
D-CANYONW-01750
D-CANYONW-01760
D-CANYONW-01800
D-CANYONW-01900
D-CANYONW-02000
D-CENTPSQ-01000
D-CENTRAL-00700
D-CENTRAL-00800
D-CENTRAL-00900
D-CENTRAL-00920
D-CENTRAL-00940

D-CENTRAL-01000
D-CENTRAL-01002
D-CENTRAL-01010
D-CENTRAL-01020
D-CENTRAL-01150
D-CENTRAL-01160
D-CENTRAL-01165
D-CENTRAL-01166
D-CENTRAL-01170
D-CENTRAL-01200
D-CENTRAL-01210
D-CENTRAL-01220
D-CENTRAL-01230
D-CENTRAL-01240
D-CHAMISA-01000
D-COMMUNT-01000
D-CONSORT-01000
D-DEACON--00900
D-DIAMOND-00900
D-DIAMOND-00950
D-DIAMOND-01000
D-DIAMOND-01100
D-DIAMOND-01150
D-DIAMOND-01200
D-DIAMOND-01300
D-DIAMOND-01305
D-DIAMOND-01306
D-DIAMOND-01310
D-DIAMOND-01315
D-DIAMOND-01320

D-DIAMOND-01330
D-DIAMOND-01400
D-DIAMOND-01500
D-DIAMOND-01510
D-DIAMOND-01520
D-DIAMOND-01530
D-DIAMOND-01600
D-DIAMOND-01610
D-DIAMOND-01620
D-DIAMOND-01630
D-DIAMOND-01640
D-DIAMOND-01641
D-DIAMOND-01650
D-DIAMOND-01660
D-DIAMOND-01700
D-DIAMOND-01710
D-DIAMOND-01715
D-DIAMOND-01720
D-DIAMOND-01730
D-DIAMOND-01735
D-DIAMOND-01740
D-DIAMOND-01750
D-DIAMOND-01800

D-DIAMOND-01810
D-DIAMOND-01820
D-DIAMOND-01900
D-DIAMOND-01910
D-DIAMOND-01920
D-DIAMOND-02000
D-DIAMOND-02010
D-DIAMOND-TS100
D-DIAMOND-TS110
D-DIAMOND-TS130
D-DIAMOND-TS200
D-DIAMOND-TS205
D-DIAMOND-TS210
D-DIAMOND-TS300
D-DIAMOND-TS305
D-DIAMOND-TS310
D-DIAMOND-TS400
D-DIAMOND-TS405
D-DIAMOND-TS410
D-DIAMOND-TS420
D-DIAMOND-TS430
D-DIAMOND-TS440
D-DIAMOND-TS450
D-DIAMOND-TS500
D-DIAMOND-TS505
D-DIAMOND-TS510
D-DIAMOND-TS515
D-DIAMOND-TS520
D-DIAMOND-TS525
D-DIAMOND-TS530
D-DIAMOND-TS535
D-DIAMOND-TS537
D-DIAMOND-TS538
D-DIAMOND-TS539
D-DIAMOND-TS540
D-DIAMOND-TS545
D-DIAMOND-TS548

D-DIAMOND-TS550
D-DIAMOND-TS555
D-DIAMOND-TS560
D-DIAMOND-TS565
D-DIAMOND-TS605
D-DPROAD--00001
D-DPROAD--00010
D-DPROAD--00020
D-DPROAD--00030
D-DPROAD--00500
D-DPROAD--00510
D-DPROAD--00520
D-DPROAD--00530
D-DPROAD--00540
D-DPROAD--00545
D-EASTRD--01000
D-EASTRD--01010
D-EASTRD--01100
D-EASTRD--01105
D-EASTRD--01106
D-EASTRD--01110
D-EASTRD--01200
D-EASTRD--01205
D-EASTRD--01210
D-EASTRD--01220
D-EASTRD--01300
D-EASTRD--01305
D-EASTRD--01310
D-EASTRD--01320
D-EASTRD--01330
D-EASTRD--01340
D-EASTRD--01400
D-EASTRD--01410
D-EASTRD--01420
D-EASTRD--01430
D-EASTRD--01440
D-EASTRD--01450
D-EASTRD--01460
D-EASTRD--01470
D-EASTRD--01500
D-EASTRD--01510
D-EASTRD--01520
D-EASTRD--01700

D-EASTRD--01705
D-ECOSTAT-00800
D-ECOSTAT-00810
D-ECOSTAT-00880
D-ECOSTAT-00900
D-ECOSTAT-00910
D-ECOSTAT-00920
D-ECOSTAT-00930
D-ECOSTAT-00935
D-ECOSTAT-00937
D-ECOSTAT-00950
D-ECOSTAT-00960
D-ENTRADA-01000
D-ENTRADA-01100
D-ENTRADA-01110
D-ENTRADA-01150
D-ENTRADA-01200
D-ENTRADA-01220
D-ENTRADA-01240
D-ENTRADA-01250
D-ENTRADA-01255
D-ENTRADA-01260
D-ENTRADA-01263
D-ENTRADA-01267
D-ENTRADA-01280
D-ENTRADA-01285
D-ENTRADA-01290
D-ENTRADA-01300
D-ENTRADA-01310
D-ENTRADA-01400
D-ENTRADA-01500
D-ENTRADA-01510
D-ENTRADA-01515
D-ENTRADA-01650
D-FAIRWAY-00990
D-FAIRWAY-01000
D-FIREADM-01000
D-FIREST2-00500
D-FIREST2-00600
D-FIREST4-01000
D-FIREST4-01100
D-FULLERL-01000
D-GOLFCRS-01000

D-GOLFCRS-01010
D-GOLFCRS-01020
D-GOLFCRS-01025
D-GOLFCRS-01900
D-GOLFCRS-02001
D-GOLFCRS-02005
D-GOLFCRS-02010
D-GOLFCRS-02020
D-GOLFCRS-02030
D-GOLFCRS-02040
D-HIWAY04-01990
D-HIWAY04-02000
D-HIWAY04-02010
D-HIWAY04-02020
D-HIWAY04-02100
D-HIWAY04-02105
D-HIWAY04-02110
D-HIWAY04-02130
D-HIWAY04-02132
D-HIWAY04-02134
D-HIWAY04-02140
D-HIWAY04-02150
D-HIWAY04-02150
D-HIWAY04-02152
D-HIWAY04-02160
D-HIWAY04-02170
D-HIWAY04-02300
D-HIWAY04-02310
D-HIWAY04-02400
D-HIWAY04-02401
D-HIWAY04-02410
D-HIWAY04-02420
D-HIWAY04-02450
D-HIWAY04-02500
D-HIWAY04-02510
D-HIWAY04-02520
D-HOSPITA-00900
D-HOSPITA-01000
D-HOSPITA-01100
D-HOSPITA-01200
D-ICERINK-01000
D-IRISST--00100
D-IRISST--00110

D-JUSTICE-00100
D-KNECHTS-01000
D-LACANYN-01960
D-LACANYN-02000
D-LACANYN-02050
D-LIBRARY-01000
D-MOUNTAN-01000
D-MUNIBDG-00020
D-MUNIBDG-00100
D-MUNIBWR-01010
D-MUNIBWR-01030
D-MUNIBWR-01100
D-MUNIBWR-01101
D-MUNIBWR-01110
D-MUNIBWR-01130
D-MUNIBWR-01500
D-MUNIBWR-01501
D-MUNIBWR-01505
D-MUNIBWR-01510
D-MUNIBWR-01520
D-MUNIBWR-02000
D-MUNIBWR-02010
D-NATUREC-00800
D-NATUREC-00900
D-NATUREC-01000
D-NORTHMS-01100
D-NORTHMS-01200
D-NORTHMS-01210

D-NORTHMS-02500
D-NORTHRD-01000
D-NORTHRD-01010
D-NORTHRD-01020
D-NORTHRD-01030
D-NORTHRD-01040
D-NORTHRD-01045
D-NORTHRD-01050
D-NORTHRD-01055
D-NORTHRD-01060
D-NORTHRD-01065
D-NORTHRD-01066
D-NORTHRD-01070
D-NORTHRD-01080
D-NORTHRD-01090
D-NORTHRD-01100
D-NORTHRD-01110
D-OPPENHE-00500
D-OPPENHE-00800
D-OPPENHE-00900
D-OPPENHE-01000
D-ORANGE--00500
D-ORANGE--01000
D-OVRLOOK-00990
D-OVRLOOK-01000
D-OVRLOOK-01100

D-PAJARIT-01000
D-PAJARIT-01010
D-PAJARIT-01020
D-PAJARIT-01030
D-PAJARIT-01040
D-PAJARIT-01050
D-PAJARIT-01060
D-PAJARIT-01070
D-PAJARIT-01100
D-PAJARIT-01110
D-PAJARIT-01120
D-PAJARIT-02000
D-PEACHST-01000
D-PEACHST-01010
D-PUEBLO--00500
D-PUEBLO--01000
D-PUEBLOC-01010
D-PUEBLOC-04000
D-ROCKHSE-01000
D-ROSESTR-01100
D-ROSESTR-01200
D-ROSETR-01000
D-SANILDE-01000
D-SANILDE-01010
D-SANILDE-01020
D-SANILDE-01030
D-SENIORC-00990
D-SENIORC-01000
D-SENIORC-01010
D-SENIORC-01020
D-SHERWOD-02000
D-SHERWOD-02001
D-SHERWOD-02010
D-SHERWOD-02030
D-SHERWOD-02110
D-SKIHILL-000900
D-SKIHILL-00800
D-SKIHILL-01000
D-SMARTHS-01000

D-SOLARFM-00800
D-SOLARFM-00810
D-SOLARFM-00900
D-SOLARFM-01000
D-SOLARFM-01010
D-SOLARFM-01015
D-TRINITY-00490
D-TRINITY-00500
D-TRINITY-00510
D-TRINITY-00520
D-TRINITY-00530
D-TRINITY-00600
D-TRINITY-00650
D-TRINITY-00700
D-TRINITY-00710
D-TRINITY-00800
D-TRINITY-00820
D-TRINITY-00825
D-UNKNOWN001
D-UNKNOWN004
D-UNMLA--01000
D-UNMLA--01100
D-WRWWTP-- 00980
D-WRWWTP-- 00990
D-WRWWTP-- 01000
D-WRWWTP-- 01010
D-WRWWTP-- 02000
D-WRWWTP-- 02100
D-WRWWTP-- 02200
D-WRWWTP-- 02300
D-WRWWTP-- 02400
D-WRWWTP-- 02500
D-WRWWTP-- 02600

Utility Poles

ELECTRICPT	ATTRIBUTE	COMPONENT
76	ELE-POLE	POLE
77	ELE-POLE	POLE
78	ELE-POLE	POLE
79	ELE-POLE	POLE
80	ELE-POLE	POLE
81	ELE-POLE	POLE
82	ELE-POLE	POLE
83	ELE-POLE	POLE
84	ELE-POLE	POLE
85	ELE-POLE	POLE
86	ELE-POLE	POLE
87	ELE-POLE	POLE
89	ELE-POLE	POLE
92	ELE-POLE	POLE
94	ELE-POLE	POLE
97	ELE-POLE	POLE
99	ELE-POLE	POLE
101	ELE-POLE	POLE
103	ELE-POLE	POLE
108	ELE-POLE	POLE
112	ELE-POLE	POLE
113	ELE-POLE	POLE
114	ELE-POLE	POLE
115	ELE-POLE	POLE
116	ELE-POLE	POLE
117	ELE-POLE	POLE
118	ELE-POLE	POLE
119	ELE-POLE	POLE
120	ELE-POLE	POLE
121	ELE-POLE	POLE
122	ELE-POLE	POLE
123	ELE-POLE	POLE
124	ELE-POLE	POLE
125	ELE-POLE	POLE
126	ELE-POLE	POLE
137	ELE-POLE	POLE
140	ELE-POLE	POLE
141	ELE-POLE	POLE
142	ELE-POLE	POLE
143	ELE-POLE	POLE
144	ELE-POLE	POLE

145	ELE-POLE	POLE
146	ELE-POLE	POLE
147	ELE-POLE	POLE
148	ELE-POLE	POLE
149	ELE-POLE	POLE
150	ELE-POLE	POLE
151	ELE-POLE	POLE
153	ELE-POLE	POLE
154	ELE-POLE	POLE
192	ELE-DIP- POLE	DIP-POLE
193	ELE-DIP- POLE	DIP-POLE
194	ELE-POLE	POLE
194	ELE-POLE	POLE
195	ELE-POLE	POLE
196	ELE-POLE	POLE
197	ELE-POLE	POLE
198	ELE-POLE	POLE
199	ELE-POLE	POLE
200	ELE-POLE	POLE
201	ELE-POLE	POLE
202	ELE-POLE	POLE
203	ELE-POLE	POLE
204	ELE-POLE	POLE
205	ELE-POLE	POLE
206	ELE-POLE	POLE
208	ELE-POLE	POLE
209	ELE-POLE	POLE
210	ELE-POLE	POLE
218	ELE-POLE	POLE
219	ELE-POLE	POLE
227	ELE-POLE	POLE
230	ELE-POLE	POLE
231	ELE-POLE	POLE
232	ELE-POLE	POLE
234	ELE-POLE	POLE
235	ELE-POLE	POLE
236	ELE-POLE	POLE
238	ELE-POLE	POLE
239	ELE-POLE	POLE
241	ELE-POLE	POLE
242	ELE-POLE	POLE

243	ELE-POLE	POLE
244	ELE-POLE	POLE
245	ELE-POLE	POLE
247	ELE-POLE	POLE
248	ELE-POLE	POLE
250	ELE-POLE	POLE
251	ELE-POLE	POLE
252	ELE-POLE	POLE
255	ELE-POLE	POLE
256	ELE-POLE	POLE
261	ELE-POLE	POLE
262	ELE-POLE	POLE
263	ELE-POLE	POLE
264	ELE-POLE	POLE
265	ELE-POLE	POLE
271	ELE-POLE	POLE
272	ELE-POLE	POLE
282	ELE-POLE	POLE
287	ELE-POLE	POLE
294	ELE-POLE	POLE
295	ELE-POLE	POLE
296	ELE-POLE	POLE
297	ELE-POLE	POLE
298	ELE-POLE	POLE
299	ELE-POLE	POLE
300	ELE-POLE	POLE
301	ELE-POLE	POLE
302	ELE-POLE	POLE
304	ELE-POLE	POLE
305	ELE-POLE	POLE
310	ELE-POLE	POLE
322	ELE-POLE	POLE
323	ELE-POLE	POLE
324	ELE-POLE	POLE
325	ELE-POLE	POLE
326	ELE-POLE	POLE
327	ELE-POLE	POLE
328	ELE-POLE	POLE
329	ELE-POLE	POLE
330	ELE-POLE	POLE
331	ELE-POLE	POLE
332	ELE-POLE	POLE
333	ELE-POLE	POLE

334	ELE-POLE	POLE
335	ELE-POLE	POLE
336	ELE-POLE	POLE
337	ELE-POLE	POLE
338	ELE-POLE	POLE
339	ELE-POLE	POLE
340	ELE-POLE	POLE
341	ELE-POLE	POLE
342	ELE-POLE	POLE
343	ELE-POLE	POLE
344	ELE-POLE	POLE
345	ELE-POLE	POLE
346	ELE-POLE	POLE
347	ELE-POLE	POLE
348	ELE-POLE	POLE
349	ELE-POLE	POLE
350	ELE-POLE	POLE
351	ELE-POLE	POLE
354	ELE-POLE	POLE
355	ELE-POLE	POLE
357	ELE-POLE	POLE
358	ELE-POLE	POLE
360	ELE-POLE	POLE
361	ELE-POLE	POLE
362	ELE-POLE	POLE
364	ELE-POLE	POLE
366	ELE-POLE	POLE
367	ELE-POLE	POLE
368	ELE-POLE	POLE
369	ELE-POLE	POLE
371	ELE-POLE	POLE
372	ELE-POLE	POLE
373	ELE-POLE	POLE
378	ELE-POLE	POLE
379	ELE-POLE	POLE
380	ELE-POLE	POLE
381	ELE-POLE	POLE
382	ELE-POLE	POLE
383	ELE-POLE	POLE
384	ELE-POLE	POLE
385	ELE-POLE	POLE
386	ELE-POLE	POLE
389	ELE-POLE	POLE

390	ELE-POLE	POLE
391	ELE-POLE	POLE
393	ELE-POLE	POLE
395	ELE-POLE	POLE
396	ELE-POLE	POLE
397	ELE-POLE	POLE
398	ELE-POLE	POLE
399	ELE-POLE	POLE
400	ELE-POLE	POLE
402	ELE-POLE	POLE
403	ELE-POLE	POLE
411	ELE-POLE	POLE
412	ELE-POLE	POLE
413	ELE-POLE	POLE
414	ELE-POLE	POLE
415	ELE-POLE	POLE
416	ELE-POLE	POLE
417	ELE-POLE	POLE
418	ELE-POLE	POLE
419	ELE-POLE	POLE
424	ELE-POLE	POLE
425	ELE-POLE	POLE
426	ELE-POLE	POLE
427	ELE-POLE	POLE
428	ELE-POLE	POLE
429	ELE-POLE	POLE
431	ELE-POLE	POLE
434	ELE-POLE	POLE
435	ELE-POLE	POLE
436	ELE-POLE	POLE
440	ELE-POLE	POLE
442	ELE-POLE	POLE
444	ELE-POLE	POLE
445	ELE-POLE	POLE
446	ELE-POLE	POLE
448	ELE-POLE	POLE
451	ELE-POLE	POLE
452	ELE-POLE	POLE
453	ELE-POLE	POLE
454	ELE-POLE	POLE
455	ELE-POLE	POLE
456	ELE-POLE	POLE

457	ELE-DIP-POLE	DIP-POLE
460	ELE-POLE	POLE
465	ELE-POLE	POLE
466	ELE-POLE	POLE
479	ELE-POLE	POLE
482	ELE-POLE	POLE
485	ELE-POLE	POLE
486	ELE-POLE	POLE
488	ELE-POLE	POLE
489	ELE-POLE	POLE
490	ELE-POLE	POLE
491	ELE-POLE	POLE
492	ELE-POLE	POLE
493	ELE-POLE	POLE
494	ELE-POLE	POLE
495	ELE-POLE	POLE
497	ELE-POLE	POLE
502	ELE-POLE	POLE
503	ELE-POLE	POLE
504	ELE-POLE	POLE
505	ELE-POLE	POLE
506	ELE-POLE	POLE
507	ELE-POLE	POLE
508	ELE-POLE	POLE
509	ELE-POLE	POLE
510	ELE-POLE	POLE
511	ELE-POLE	POLE
512	ELE-POLE	POLE
534	ELE-DIP-POLE	DIP-POLE
543	ELE-DIP-POLE	DIP-POLE
544	ELE-DIP-POLE	DIP-POLE
588	ELE-POLE	POLE
591	ELE-POLE	POLE
595	ELE-POLE	POLE
624	ELE-POLE	POLE
628	ELE-POLE	POLE
629	ELE-POLE	POLE
630	ELE-POLE	POLE
632	ELE-POLE	POLE

633	RISER-POLE	DIP-POLE
635	ELE-POLE	POLE
639	ELE-POLE	POLE
641	ELE-POLE	POLE
643	ELE-POLE	POLE
644	ELE-POLE	POLE
646	ELE-POLE	POLE
648	ELE-POLE	POLE
649	ELE-POLE	POLE
650	ELE-POLE	POLE
652	ELE-POLE	POLE
701	ELE-POLE	POLE
702	ELE-POLE	POLE
706	ELE-POLE	POLE
712	ELE-POLE	POLE
718	ELE-POLE	POLE
721	ELE-POLE	POLE
723	ELE-POLE	POLE
727	ELE-POLE	POLE
729	ELE-POLE	POLE
731	ELE-POLE	POLE
732	ELE-POLE	POLE
733	ELE-POLE	POLE
744	ELE-POLE	POLE
749	ELE-POLE	POLE
757	ELE-POLE	POLE
763	ELE-POLE	POLE
764	ELE-POLE	POLE
807	ELE-POLE	POLE
813	ELE-POLE	POLE
814	ELE-POLE	POLE
819	ELE-POLE	POLE
823	ELE-POLE	POLE
831	ELE-POLE	POLE
833	ELE-POLE	POLE
838	ELE-POLE	POLE
841	ELE-POLE	POLE
842	ELE-POLE	POLE
843	ELE-POLE	POLE
844	ELE-POLE	POLE
845	ELE-POLE	POLE
846	ELE-POLE	POLE
847	ELE-POLE	POLE

867	ELE-DIP-POLE	DIP-POLE
868	ELE-DIP-POLE	DIP-POLE
883	ELE-DIP-POLE	DIP-POLE
887	ELE-POLE	POLE
910	ELE-POLE	POLE
912	ELE-POLE	POLE
914	ELE-POLE	POLE
915	ELE-POLE	POLE
917	ELE-POLE	POLE
918	ELE-POLE	POLE
920	ELE-POLE	POLE
921	ELE-POLE	POLE
922	ELE-POLE	POLE
923	ELE-POLE	POLE
924	ELE-POLE	POLE
926	POLE	POLE
929	ELE-POLE	POLE
930	ELE-POLE	POLE
932	ELE-POLE	POLE
933	ELE-POLE	POLE
936	ELE-POLE	POLE
937	ELE-POLE	POLE
938	ELE-POLE	POLE
939	ELE-POLE	POLE
941	ELE-POLE	POLE
942	ELE-POLE	POLE
943	ELE-POLE	POLE
946	ELE-POLE	POLE
947	ELE-POLE	POLE
948	ELE-POLE	POLE
949	ELE-POLE	POLE
951	ELE-POLE	POLE
952	ELE-POLE	POLE
953	ELE-POLE	POLE
963	ELE-POLE	POLE
976	ELE-POLE	POLE
978	ELE-POLE	POLE
990	ELE-POLE	POLE
991	ELE-POLE	POLE
1005	ELE-POLE	POLE

1007	ELE-POLE	POLE
1009	ELE-POLE	POLE
1011	ELE-POLE	POLE
1016	ELE-POLE	POLE
1019	ELE-POLE	POLE
1023	ELE-POLE	POLE
1029	ELE-POLE	POLE
1030	ELE-POLE	POLE
1039	ELE-POLE	POLE
1042	ELE-POLE	POLE
1044	ELE-POLE	POLE
1046	ELE-POLE	POLE
1048	ELE-POLE	POLE
1049	ELE-POLE	POLE
1052	ELE-POLE	POLE
1069	ELE-POLE	POLE
1071	ELE-POLE	POLE
1073	ELE-POLE	POLE
1085	ELE-POLE	POLE
1086	ELE-POLE	POLE
1092	ELE-POLE	POLE
1110	ELE-POLE	POLE
1111	ELE-POLE	POLE
1112	ELE-POLE	POLE
1113	ELE-POLE	POLE
1114	ELE-POLE	POLE
1115	ELE-POLE	POLE
1116	ELE-POLE	POLE
1117	ELE-POLE	POLE
1118	ELE-POLE	POLE
1119	ELE-POLE	POLE
1120	ELE-POLE	POLE
1121	ELE-POLE	POLE
1122	ELE-POLE	POLE
1123	ELE-POLE	POLE
1126	ELE-POLE	POLE
1127	ELE-POLE	POLE
1129	ELE-POLE	POLE
1136	ELE-POLE	POLE
1137	ELE-POLE	POLE
1138	ELE-POLE	POLE
1140	ELE-POLE	POLE
1146	ELE-POLE	POLE

1147	ELE-POLE	POLE
1148	ELE-POLE	POLE
1149	ELE-POLE	POLE
1150	ELE-POLE	POLE
1151	ELE-POLE	POLE
1152	ELE-POLE	POLE
1153	ELE-POLE	POLE
1158	ELE-POLE	POLE
1159	ELE-POLE	POLE
1160	ELE-POLE	POLE
1161	ELE-POLE	POLE
1162	ELE-POLE	POLE
1164	ELE-POLE	POLE
1166	ELE-POLE	POLE
1168	ELE-POLE	POLE
1170	ELE-POLE	POLE
1171	ELE-POLE	POLE
1172	ELE-POLE	POLE
1174	ELE-POLE	POLE
1175	ELE-POLE	POLE
1176	ELE-POLE	POLE
1178	ELE-POLE	POLE
1179	ELE-POLE	POLE
1181	ELE-POLE	POLE
1182	ELE-POLE	POLE
1183	ELE-POLE	POLE
1184	ELE-POLE	POLE
1185	ELE-POLE	POLE
1186	ELE-POLE	POLE
1188	ELE-POLE	POLE
1189	ELE-POLE	POLE
1190	ELE-POLE	POLE
1191	ELE-POLE	POLE
1194	ELE-POLE	POLE
1195	ELE-POLE	POLE
1196	ELE-POLE	POLE
1197	ELE-POLE	POLE
1198	ELE-POLE	POLE
1199	ELE-POLE	POLE
1201	ELE-POLE	POLE
1205	ELE-POLE	POLE
1206	ELE-POLE	POLE
1209	ELE-POLE	POLE

1212	ELE-POLE	POLE
1213	ELE-POLE	POLE
1214	ELE-POLE	POLE
1215	ELE-POLE	POLE
1218	ELE-POLE	POLE
1220	ELE-DIP-POLE	DIP-POLE
1221	ELE-POLE	POLE
1224	ELE-POLE	POLE
1225	ELE-POLE	POLE
1227	ELE-POLE	POLE
1228	ELE-POLE	POLE
1232	ELE-POLE	POLE
1233	ELE-POLE	POLE
1234	ELE-POLE	POLE
1237	ELE-POLE	POLE
1239	ELE-POLE	POLE
1240	ELE-POLE	POLE
1241	ELE-POLE	POLE
1242	ELE-POLE	POLE
1243	ELE-POLE	POLE
1244	ELE-POLE	POLE
1245	ELE-POLE	POLE
1246	ELE-POLE	POLE
1247	ELE-POLE	POLE
1248	ELE-POLE	POLE
1249	ELE-POLE	POLE
1250	ELE-POLE	POLE
1251	ELE-POLE	POLE
1252	ELE-POLE	POLE
1253	ELE-POLE	POLE
1254	ELE-POLE	POLE
1255	ELE-POLE	POLE
1256	ELE-POLE	POLE
1257	ELE-POLE	POLE
1258	ELE-POLE	POLE
1259	ELE-POLE	POLE
1260	ELE-POLE	POLE
1261	ELE-POLE	POLE
1269	ELE-POLE	POLE
1272	ELE-POLE	POLE
1273	ELE-POLE	POLE
1279	ELE-POLE	POLE

1280	ELE-POLE	POLE
1281	ELE-POLE	POLE
1282	ELE-POLE	POLE
1283	ELE-POLE	POLE
1327	ELE-POLE	POLE
1393	ELE-POLE	POLE
1394	ELE-POLE	POLE
1395	ELE-POLE	POLE
1396	ELE-POLE	POLE
1397	ELE-POLE	POLE
1398	ELE-POLE	POLE
1399	ELE-POLE	POLE
1436	ELE-DIP-POLE	DIP-POLE
1437	ELE-DIP-POLE	DIP-POLE
1461	ELE-DIP-POLE	DIP-POLE
1471	ELE-POLE	POLE
1472	ELE-POLE	POLE
1473	ELE-POLE	POLE
1474	ELE-POLE	POLE
1475	ELE-POLE	POLE
1476	ELE-POLE	POLE
1477	ELE-POLE	POLE
1478	ELE-POLE	POLE
1479	ELE-POLE	POLE
1480	ELE-POLE	POLE
1481	ELE-POLE	POLE
1482	ELE-POLE	POLE
1483	ELE-POLE	POLE
1484	ELE-POLE	POLE
1485	ELE-POLE	POLE
1486	ELE-POLE	POLE
1487	ELE-POLE	POLE
1488	ELE-POLE	POLE
1489	ELE-DIP-POLE	DIP-POLE
1501	ELE-DIP-POLE	DIP-POLE
1510	ELE-POLE	POLE
1517	ELE-POLE	POLE
1520	ELE-POLE	POLE
1521	ELE-POLE	POLE

1522	ELE-POLE	POLE
1523	ELE-POLE	POLE
1527	ELE-POLE	POLE
1531	ELE-POLE	POLE
1534	ELE-POLE	POLE
1535	ELE-POLE	POLE
1536	ELE-POLE	POLE
1537	ELE-POLE	POLE
1538	ELE-POLE	POLE
1539	ELE-POLE	POLE
1540	ELE-POLE	POLE
1541	ELE-POLE	POLE
1542	ELE-POLE	POLE
1543	ELE-POLE	POLE
1544	ELE-POLE	POLE
1545	ELE-POLE	POLE
1547	ELE-POLE	POLE
1549	ELE-POLE	POLE
1550	ELE-POLE	POLE
1551	ELE-POLE	POLE
1552	ELE-POLE	POLE
1562	ELE-DIP-POLE	DIP-POLE
1567	ELE-POLE	POLE
1568	ELE-POLE	POLE
1569	ELE-POLE	POLE
1573	ELE-POLE	POLE
1575	ELE-POLE	POLE
1576	ELE-POLE	POLE
1577	ELE-POLE	POLE
1578	ELE-POLE	POLE
1579	ELE-POLE	POLE
1580	ELE-POLE	POLE
1581	ELE-POLE	POLE
1582	ELE-POLE	POLE
1597	ELE-POLE	POLE
1615	ELE-DIP-POLE	DIP-POLE
1642	ELE-POLE	POLE
1643	ELE-POLE	POLE
1652	ELE-DIP-POLE	DIP-POLE

1653	ELE-DIP-POLE	DIP-POLE
1654	ELE-DIP-POLE	DIP-POLE
1654	ELE-DIP-POLE	DIP-POLE
1663	ELE-POLE	POLE
1664	ELE-POLE	POLE
1669	ELE-POLE	POLE
1670	ELE-POLE	POLE
1674	ELE-POLE	POLE
1680	ELE-POLE	POLE
1681	ELE-POLE	POLE
1682	ELE-POLE	POLE
1683	ELE-POLE	POLE
1684	ELE-POLE	POLE
1698	ELE-POLE	POLE
1703	ELE-POLE	POLE
1704	ELE-POLE	POLE
1705	ELE-POLE	POLE
1706	ELE-POLE	POLE
1711	ELE-DIP-POLE	DIP-POLE
1713	ELE-DIP-POLE	DIP-POLE
1716	ELE-POLE	POLE
1718	ELE-POLE	POLE
1725	ELE-POLE	POLE
1729	ELE-POLE	POLE
1730	ELE-POLE	POLE
1731	ELE-DIP-POLE	DIP-POLE
1732	ELE-POLE	POLE
1734	ELE-DIP-POLE	DIP-POLE
1736	ELE-DIP-POLE	DIP-POLE
1737	ELE-DIP-POLE	DIP-POLE
1740	ELE-POLE	POLE
1743	ELE-POLE	POLE
1744	ELE-POLE	POLE
1745	ELE-POLE	POLE
1746	ELE-POLE	POLE

1747	ELE-POLE	POLE
1754	ELE-POLE	POLE
1761	ELE-POLE	POLE
1807	ELE-POLE	POLE
1808	ELE-POLE	POLE
1812	ELE-POLE	POLE
1813	ELE-POLE	POLE
1814	ELE-POLE	POLE
1815	ELE-POLE	POLE
1835	ELE-DIP- POLE	DIP-POLE
1836	ELE-POLE	POLE
1837	ELE-POLE	POLE
1839	ELE-POLE	POLE
1840	ELE-POLE	POLE
1843	ELE-POLE	POLE
1844	ELE-POLE	POLE
1845	ELE-POLE	POLE
1846	ELE-POLE	POLE
1847	ELE-POLE	POLE
1848	ELE-POLE	POLE
1849	ELE-POLE	POLE
1856	ELE-POLE	POLE
1857	ELE-POLE	POLE
1858	ELE-POLE	POLE
1859	ELE-POLE	POLE
1860	ELE-POLE	POLE
1861	ELE-POLE	POLE
1862	ELE-POLE	POLE
1863	ELE-POLE	POLE
1864	ELE-POLE	POLE
1865	ELE-POLE	POLE
1867	ELE-POLE	POLE
1868	ELE-DIP- POLE	DIP-POLE
1872	ELE-POLE	POLE
1873	ELE-POLE	POLE
1874	ELE-POLE	POLE
1875	ELE-POLE	POLE
1876	ELE-POLE	POLE
1877	ELE-POLE	POLE
1878	ELE-POLE	POLE
1879	ELE-POLE	POLE

1880	ELE-POLE	POLE
1881	ELE-POLE	POLE
1883	ELE-POLE	POLE
1885	ELE-POLE	POLE
1886	ELE-POLE	POLE
1890	ELE-POLE	POLE
1891	ELE-POLE	POLE
1892	ELE-POLE	POLE
1893	ELE-POLE	POLE
1894	ELE-POLE	POLE
1895	ELE-POLE	POLE
1896	ELE-POLE	POLE
1897	ELE-POLE	POLE
1898	ELE-POLE	POLE
1899	ELE-POLE	POLE
1900	ELE-POLE	POLE
1901	ELE-POLE	POLE
1902	ELE-POLE	POLE
1905	ELE-POLE	POLE
1910	ELE-POLE	POLE
1911	ELE-POLE	POLE
1912	ELE-POLE	POLE
1913	ELE-POLE	POLE
1914	ELE-POLE	POLE
1915	ELE-POLE	POLE
1918	ELE-POLE	POLE
1932	ELE-POLE	POLE
1936	ELE-POLE	POLE
1942	ELE-POLE	POLE
1944	ELE-POLE	POLE
1946	ELE-POLE	POLE
1947	ELE-POLE	POLE
1948	ELE-POLE	POLE
1949	ELE-POLE	POLE
1951	ELE-DIP-POLE	DIP-POLE
1952	POLE	POLE
1953	ELE-POLE	POLE
1964	ELE-POLE	POLE
1967	ELE-POLE	POLE
1973	ELE-POLE	POLE
1974	ELE-POLE	POLE
1975	ELE-POLE	POLE

1976	ELE-POLE	POLE
1977	ELE-POLE	POLE
1978	ELE-POLE	POLE
1979	ELE-POLE	POLE
1980	ELE-POLE	POLE
1981	ELE-POLE	POLE
1983	ELE-POLE	POLE
1987	ELE-POLE	POLE
1988	ELE-POLE	POLE
1990	ELE-POLE	POLE
1991	ELE-DIP-POLE	DIP-POLE
1992	ELE-DIP-POLE	DIP-POLE
1993	ELE-POLE	POLE
1994	ELE-POLE	POLE
1995	ELE-POLE	POLE
1996	ELE-POLE	POLE
1997	ELE-POLE	POLE
1998	ELE-POLE	POLE
1999	ELE-POLE	POLE
2000	ELE-POLE	POLE
2002	ELE-POLE	POLE
2003	ELE-DIP-POLE	DIP-POLE
2005	ELE-POLE	POLE
2007	ELE-POLE	POLE
2011	ELE-POLE	POLE
2014	ELE-POLE	POLE
2016	ELE-POLE	POLE
2017	ELE-DIP-POLE	DIP-POLE
2018	ELE-POLE	POLE
2027	ELE-POLE	POLE
2031	ELE-POLE	POLE
2039	ELE-POLE	POLE
2046	ELE-POLE	POLE
2048	ELE-POLE	POLE
2050	ELE-POLE	POLE
2053	ELE-POLE	POLE
2066	ELE-POLE	POLE
2067	ELE-POLE	POLE
2068	ELE-POLE	POLE

2069	ELE-POLE	POLE
2070	ELE-POLE	POLE
2071	ELE-POLE	POLE
2072	ELE-POLE	POLE
2073	ELE-POLE	POLE
2074	ELE-POLE	POLE
2075	ELE-POLE	POLE
2076	ELE-POLE	POLE
2077	ELE-POLE	POLE
2078	ELE-POLE	POLE
2079	ELE-POLE	POLE
2080	ELE-POLE	POLE
2089	ELE-POLE	POLE
2090	ELE-POLE	POLE
2092	ELE-POLE	POLE
2093	ELE-POLE	POLE
2094	ELE-POLE	POLE
2095	ELE-POLE	POLE
2096	ELE-POLE	POLE
2097	ELE-POLE	POLE
2098	ELE-POLE	POLE
2099	ELE-POLE	POLE
2100	ELE-POLE	POLE
2101	ELE-POLE	POLE
2102	ELE-POLE	POLE
2103	ELE-POLE	POLE
2114	ELE-POLE	POLE
2117	ELE-DIP- POLE	DIP-POLE
2122	ELE-POLE	POLE
2123	ELE-POLE	POLE
2124	ELE-POLE	POLE
2126	ELE-POLE	POLE
2127	ELE-POLE	POLE
2128	ELE-DIP- POLE	DIP-POLE
2130	ELE-POLE	POLE
2131	ELE-POLE	POLE
2132	ELE-POLE	POLE
2133	ELE-POLE	POLE
2134	ELE-POLE	POLE
2135	ELE-POLE	POLE
2136	ELE-POLE	POLE

2137	ELE-POLE	POLE
2138	ELE-POLE	POLE
2139	ELE-POLE	POLE
2140	ELE-POLE	POLE
2141	ELE-POLE	POLE
2143	ELE-POLE	POLE
2149	ELE-POLE	POLE
2150	ELE-POLE	POLE
2151	ELE-POLE	POLE
2152	ELE-POLE	POLE
2153	ELE-POLE	POLE
2154	ELE-POLE	POLE
2155	ELE-POLE	POLE
2156	ELE-POLE	POLE
2157	ELE-POLE	POLE
2158	ELE-POLE	POLE
2159	ELE-POLE	POLE
2160	ELE-POLE	POLE
2165	ELE-POLE	POLE
2169	ELE-POLE	POLE
2172	ELE-POLE	POLE
2173	ELE-POLE	POLE
2174	ELE-POLE	POLE
2175	ELE-POLE	POLE
2176	ELE-POLE	POLE
2177	ELE-POLE	POLE
2178	ELE-POLE	POLE
2179	ELE-POLE	POLE
2180	ELE-POLE	POLE
2181	ELE-POLE	POLE
2182	ELE-POLE	POLE
2187	ELE-POLE	POLE
2188	ELE-POLE	POLE
2189	ELE-POLE	POLE
2192	ELE-POLE	POLE
2193	ELE-POLE	POLE
2194	ELE-POLE	POLE
2195	ELE-POLE	POLE
2196	ELE-POLE	POLE
2197	ELE-POLE	POLE
2198	ELE-POLE	POLE
2199	ELE-POLE	POLE
2200	ELE-POLE	POLE

2201	ELE-POLE	POLE
2202	ELE-POLE	POLE
2203	ELE-POLE	POLE
2204	ELE-POLE	POLE
2205	ELE-POLE	POLE
2206	ELE-POLE	POLE
2207	ELE-POLE	POLE
2211	ELE-POLE	POLE
2215	ELE-POLE	POLE
2218	ELE-POLE	POLE
2219	ELE-POLE	POLE
2220	ELE-POLE	POLE
2221	ELE-POLE	POLE
2222	ELE-POLE	POLE
2223	ELE-POLE	POLE
2225	ELE-DIP- POLE	DIP-POLE
2229	ELE-POLE	POLE
2230	ELE-POLE	POLE
2233	ELE-POLE	POLE
2235	ELE-POLE	POLE
2236	ELE-POLE	POLE
2237	ELE-POLE	POLE
2238	ELE-POLE	POLE
2239	ELE-POLE	POLE
2240	ELE-POLE	POLE
2241	ELE-POLE	POLE
2242	ELE-POLE	POLE
2243	ELE-POLE	POLE
2244	ELE-POLE	POLE
2245	ELE-POLE	POLE
2246	ELE-POLE	POLE
2247	ELE-POLE	POLE
2248	ELE-POLE	POLE
2249	ELE-POLE	POLE
2250	ELE-POLE	POLE
2251	ELE-POLE	POLE
2252	ELE-POLE	POLE
2253	ELE-POLE	POLE
2254	ELE-POLE	POLE
2255	ELE-POLE	POLE
2256	ELE-POLE	POLE
2257	ELE-POLE	POLE

2258	ELE-POLE	POLE
2259	ELE-POLE	POLE
2260	ELE-POLE	POLE
2264	ELE-POLE	POLE
2265	ELE-POLE	POLE
2267	ELE-POLE	POLE
2268	ELE-POLE	POLE
2269	ELE-POLE	POLE
2270	ELE-POLE	POLE
2271	ELE-POLE	POLE
2272	ELE-DIP-POLE	DIP-POLE
2273	ELE-DIP-POLE	DIP-POLE
2274	ELE-POLE	POLE
2275	ELE-POLE	POLE
2278	ELE-POLE	POLE
2279	ELE-POLE	POLE
2280	ELE-POLE	POLE
2283	ELE-DIP-POLE	DIP-POLE
2285	ELE-POLE	POLE
2292	ELE-POLE	POLE
2295	ELE-POLE	POLE
2296	ELE-POLE	POLE
2297	ELE-POLE	POLE
2298	ELE-POLE	POLE
2299	ELE-POLE	POLE
2301	ELE-POLE	POLE
2302	ELE-POLE	POLE
2303	ELE-POLE	POLE
2304	ELE-DIP-POLE	DIP-POLE
2306	ELE-POLE	POLE
2307	ELE-POLE	POLE
2308	ELE-POLE	POLE
2309	ELE-POLE	POLE
2310	ELE-POLE	POLE
2311	ELE-POLE	POLE
2312	ELE-POLE	POLE
2313	ELE-POLE	POLE
2314	ELE-POLE	POLE
2315	ELE-POLE	POLE

2316	ELE-POLE	POLE
2317	ELE-POLE	POLE
2318	ELE-POLE	POLE
2320	ELE-POLE	POLE
2322	ELE-POLE	POLE
2324	ELE-POLE	POLE
2325	ELE-POLE	POLE
2326	ELE-POLE	POLE
2327	ELE-POLE	POLE
2330	ELE-POLE	POLE
2332	ELE-POLE	POLE
2335	ELE-POLE	POLE
2336	ELE-POLE	POLE
2337	ELE-POLE	POLE
2338	ELE-POLE	POLE
2339	ELE-POLE	POLE
2340	ELE-POLE	POLE
2343	ELE-DIP- POLE	DIP-POLE
2374	ELE-POLE	POLE
2375	ELE-POLE	POLE
2376	ELE-POLE	POLE
2377	ELE-POLE	POLE
2391	ELE-POLE	POLE
2392	ELE-POLE	POLE
2393	ELE-POLE	POLE
2394	ELE-POLE	POLE
2395	ELE-POLE	POLE
2397	ELE-POLE	POLE
2398	ELE-POLE	POLE
2399	ELE-POLE	POLE
2400	ELE-POLE	POLE
2403	ELE-POLE	POLE
2404	ELE-POLE	POLE
2405	ELE-POLE	POLE
2406	ELE-POLE	POLE
2407	ELE-POLE	POLE
2409	ELE-POLE	POLE
2410	ELE-POLE	POLE
2411	ELE-POLE	POLE
2588	ELE-POLE	POLE
2589	ELE-POLE	POLE
2591	ELE-POLE	POLE

2592	ELE-POLE	POLE
2593	ELE-POLE	POLE
2594	ELE-POLE	POLE
2595	ELE-POLE	POLE
2596	ELE-POLE	POLE
2597	ELE-POLE	POLE
2598	RISER-POLE	DIP-POLE
2599	ELE-POLE	POLE
2600	ELE-POLE	POLE
2601	ELE-POLE	POLE
2602	ELE-POLE	POLE
2603	ELE-POLE	POLE
2604	ELE-POLE	POLE
2605	ELE-POLE	POLE
2606	ELE-POLE	POLE
2607	ELE-POLE	POLE
2608	ELE-DIP-POLE	DIP-POLE
2611	ELE-DIP-POLE	DIP-POLE
2613	ELE-POLE	POLE
2614	ELE-POLE	POLE
2615	ELE-POLE	POLE
2617	ELE-POLE	POLE
2618	ELE-POLE	POLE
2619	ELE-POLE	POLE
2621	ELE-POLE	POLE
2623	ELE-POLE	POLE
2625	ELE-POLE	POLE
2626	ELE-POLE	POLE
2628	ELE-POLE	POLE
2629	ELE-POLE	POLE
2633	ELE-POLE	POLE
2634	ELE-POLE	POLE
2635	ELE-POLE	POLE
2637	ELE-POLE	POLE
2639	ELE-POLE	POLE
2640	ELE-POLE	POLE
2641	ELE-POLE	POLE
2642	ELE-POLE	POLE
2643	ELE-POLE	POLE
2644	ELE-POLE	POLE
2645	ELE-POLE	POLE

2646	ELE-POLE	POLE
2647	ELE-POLE	POLE
2648	ELE-POLE	POLE
2649	ELE-POLE	POLE
2650	ELE-POLE	POLE
2651	ELE-POLE	POLE
2653	ELE-POLE	POLE
2654	ELE-POLE	POLE
2655	ELE-POLE	POLE
2656	ELE-POLE	POLE
2657	ELE-POLE	POLE
2658	ELE-POLE	POLE
2659	ELE-POLE	POLE
2660	ELE-POLE	POLE
2661	ELE-POLE	POLE
2662	ELE-POLE	POLE
2670	ELE-POLE	POLE
2677	ELE-POLE	POLE
2678	ELE-POLE	POLE
2679	ELE-POLE	POLE
2680	ELE-POLE	POLE
2681	ELE-POLE	POLE
2682	ELE-POLE	POLE
2683	ELE-POLE	POLE
2684	ELE-POLE	POLE
2685	ELE-DIP- POLE	DIP-POLE
2686	ELE-POLE	POLE
2687	ELE-POLE	POLE
2688	ELE-POLE	POLE
2689	ELE-POLE	POLE
2690	ELE-POLE	POLE
2691	ELE-POLE	POLE
2701	ELE-POLE	POLE
2702	ELE-POLE	POLE
2703	ELE-POLE	POLE
2704	ELE-POLE	POLE
2705	ELE-POLE	POLE
2706	ELE-POLE	POLE
2707	ELE-POLE	POLE
2708	ELE-POLE	POLE
2709	ELE-POLE	POLE
2710	ELE-POLE	POLE

2711	ELE-POLE	POLE
2718	ELE-POLE	POLE
2719	ELE-POLE	POLE
2720	ELE-POLE	POLE
2723	ELE-POLE	POLE
2724	ELE-POLE	POLE
2725	ELE-POLE	POLE
2726	ELE-POLE	POLE
2727	ELE-POLE	POLE
2728	ELE-POLE	POLE
2729	ELE-POLE	POLE
2730	ELE-POLE	POLE
2731	ELE-POLE	POLE
2738	ELE-POLE	POLE
2739	ELE-POLE	POLE
2741	ELE-POLE	POLE
2742	ELE-POLE	POLE
2743	ELE-POLE	POLE
2744	ELE-POLE	POLE
2745	ELE-POLE	POLE
2746	ELE-POLE	POLE
2747	ELE-POLE	POLE
2748	ELE-POLE	POLE
2749	ELE-POLE	POLE
2750	ELE-POLE	POLE
2751	ELE-POLE	POLE
2752	ELE-POLE	POLE
2753	ELE-POLE	POLE
2761	ELE-POLE	POLE
2762	ELE-POLE	POLE
2778	ELE-POLE	POLE
2779	ELE-POLE	POLE
2780	ELE-POLE	POLE
2781	ELE-POLE	POLE
2782	ELE-POLE	POLE
2783	ELE-POLE	POLE
2784	ELE-POLE	POLE
2785	ELE-POLE	POLE
2786	ELE-DIP-POLE	DIP-POLE
2787	ELE-DIP-POLE	POLE
2793	ELE-POLE	POLE

2807	ELE-POLE	POLE
2808	ELE-POLE	POLE
2809	ELE-POLE	POLE
2810	ELE-POLE	POLE
2810	ELE-POLE	POLE
2810	ELE-POLE	POLE
2810	ELE-POLE	POLE
2811	ELE-POLE	POLE
2812	ELE-POLE	POLE
2813	ELE-POLE	POLE
2814	ELE-POLE	POLE
2815	ELE-POLE	POLE
2816	ELE-POLE	POLE
2817	ELE-POLE	POLE
2818	ELE-POLE	POLE
2825	ELE-POLE	POLE
2826	ELE-POLE	POLE
2827	ELE-POLE	POLE
2828	ELE-POLE	POLE
2829	ELE-POLE	POLE
2830	ELE-POLE	POLE
2831	ELE-POLE	POLE
2832	ELE-POLE	POLE
2833	ELE-POLE	POLE
2834	ELE-POLE	POLE
2835	ELE-POLE	POLE
2836	ELE-POLE	POLE
2837	ELE-POLE	POLE
2846	ELE-POLE	POLE
2847	ELE-POLE	POLE
2848	ELE-POLE	POLE
2849	ELE-POLE	POLE
2850	ELE-POLE	POLE
2851	ELE-POLE	POLE
2860	ELE-POLE	POLE
2861	ELE-POLE	POLE
2862	ELE-POLE	POLE
2863	ELE-POLE	POLE
2864	ELE-POLE	POLE
2865	ELE-POLE	POLE
2866	ELE-POLE	POLE
2867	ELE-POLE	POLE
2868	ELE-POLE	POLE

2869	ELE-POLE	POLE
2870	ELE-POLE	POLE
2871	ELE-POLE	POLE
2872	ELE-POLE	POLE
2873	ELE-POLE	POLE
2875	ELE-POLE	POLE
2876	ELE-POLE	POLE
2877	ELE-POLE	POLE
2878	ELE-POLE	POLE
2879	ELE-POLE	POLE
2880	ELE-POLE	POLE
2881	ELE-POLE	POLE
2882	ELE-POLE	POLE
2883	ELE-POLE	POLE
2884	ELE-POLE	POLE
2885	ELE-POLE	POLE
2886	ELE-POLE	POLE
2887	ELE-POLE	POLE
2888	ELE-POLE	POLE
2889	ELE-POLE	POLE
2890	ELE-POLE	POLE
2891	ELE-POLE	POLE
2892	ELE-POLE	POLE
2893	ELE-POLE	POLE
2894	ELE-POLE	POLE
2895	ELE-POLE	POLE
2896	ELE-POLE	POLE
2897	ELE-POLE	POLE
2898	ELE-POLE	POLE
2899	ELE-POLE	POLE
2900	ELE-POLE	POLE
2901	ELE-POLE	POLE
2916	ELE-POLE	POLE
2917	ELE-POLE	POLE
2918	ELE-POLE	POLE
2919	ELE-POLE	POLE
2920	ELE-POLE	POLE
2921	ELE-POLE	POLE
2922	ELE-POLE	POLE
2923	ELE-POLE	POLE
2924	ELE-POLE	POLE
2925	ELE-POLE	POLE
2926	ELE-POLE	POLE

2927	ELE-POLE	POLE
2931	ELE-POLE	POLE
2932	ELE-POLE	POLE
2933	ELE-POLE	POLE
2934	ELE-POLE	POLE
2935	ELE-POLE	POLE
2936	ELE-POLE	POLE
2937	ELE-POLE	POLE
2938	ELE-POLE	POLE
2939	ELE-POLE	POLE
2941	ELE-POLE	POLE
2942	ELE-POLE	POLE
2943	ELE-POLE	POLE
2944	ELE-POLE	POLE
2945	ELE-POLE	POLE
2946	ELE-POLE	POLE
2947	ELE-POLE	POLE
2954	ELE-POLE	POLE
2955	ELE-POLE	POLE
2956	ELE-POLE	POLE
2969	ELE-POLE	POLE
2984	ELE-POLE	POLE
2987	ELE-POLE	POLE
2988	ELE-POLE	POLE
2989	ELE-POLE	POLE
2990	RISER-POLE	DIP-POLE
2991	ELE-POLE	POLE
2996	ELE-POLE	POLE
2997	ELE-POLE	POLE
2998	ELE-POLE	POLE
2999	ELE-POLE	POLE
3000	ELE-POLE	POLE
3001	ELE-POLE	POLE
3002	ELE-POLE	POLE
3003	ELE-POLE	POLE
3004	ELE-POLE	POLE
3005	ELE-POLE	POLE
3006	ELE-POLE	POLE
3121	ELE-POLE	POLE
3122	ELE-POLE	POLE
3123	ELE-POLE	POLE
3124	ELE-POLE	POLE
3125	ELE-POLE	POLE

3126	ELE-POLE	POLE
3127	ELE-POLE	POLE
3128	ELE-POLE	POLE
3129	ELE-POLE	POLE
3130	ELE-POLE	POLE
3131	ELE-POLE	POLE
3132	ELE-POLE	POLE
3133	ELE-POLE	POLE
3134	ELE-POLE	POLE
3135	ELE-POLE	POLE
3136	ELE-POLE	POLE
3137	ELE-POLE	POLE
3138	ELE-POLE	POLE
3139	ELE-POLE	POLE
3140	ELE-POLE	POLE
3141	ELE-POLE	POLE
3144	ELE-POLE	POLE
3164	ELE-DIP- POLE	DIP-POLE
3166	ELE-POLE	POLE
3167	ELE-POLE	POLE
3168	ELE-POLE	POLE
3169	ELE-POLE	POLE
3170	ELE-POLE	POLE
3171	ELE-POLE	POLE
3172	ELE-POLE	POLE
3173	ELE-POLE	POLE
3174	ELE-POLE	POLE
3175	ELE-POLE	POLE
3176	ELE-POLE	POLE
3180	ELE-POLE	POLE
3208	ELE-POLE	POLE
3209	ELE-POLE	POLE
3210	ELE-POLE	POLE
3219	ELE-POLE	POLE
3227	ELE-POLE	POLE
3229	ELE-POLE	POLE
3230	ELE-POLE	POLE
3231	ELE-POLE	POLE
3232	ELE-POLE	POLE
3233	ELE-POLE	POLE
3234	ELE-POLE	POLE
3235	ELE-POLE	POLE

3236	ELE-POLE	POLE
3261	ELE-POLE	POLE
3263	ELE-POLE	POLE
3269	ELE-DIP-POLE	DIP-POLE
3270	ELE-DIP-POLE	DIP-POLE
3271	ELE-DIP-POLE	DIP-POLE
3275	ELE-POLE	POLE
3276	ELE-POLE	POLE
3277	ELE-POLE	POLE
3279	ELE-POLE	POLE
3414	ELE-POLE	POLE
3415	ELE-POLE	POLE
3416	ELE-POLE	POLE
3417	ELE-POLE	POLE
3418	ELE-POLE	POLE
3424	ELE-POLE	POLE
3425	ELE-POLE	POLE
3426	ELE-POLE	POLE
3427	ELE-POLE	POLE
3428	ELE-POLE	POLE
3429	ELE-POLE	POLE
3430	ELE-POLE	POLE
3431	ELE-POLE	POLE
3432	ELE-POLE	POLE
3443	ELE-POLE	POLE
3453	ELE-POLE	POLE
3461	ELE-POLE	POLE
3462	ELE-POLE	POLE
3463	ELE-POLE	POLE
3464	ELE-POLE	POLE
3477	ELE-POLE	POLE
3478	ELE-POLE	POLE
3479	ELE-POLE	POLE
3480	ELE-POLE	POLE
3481	ELE-POLE	POLE
3482	ELE-POLE	POLE
3483	ELE-POLE	POLE
3484	ELE-POLE	POLE
3485	ELE-POLE	POLE
3488	ELE-POLE	POLE

3489	ELE-POLE	POLE
3490	ELE-POLE	POLE
3491	ELE-POLE	POLE
3492	ELE-POLE	POLE
3493	ELE-POLE	POLE
3494	ELE-POLE	POLE
3495	ELE-POLE	POLE
3496	ELE-POLE	POLE
3497	ELE-POLE	POLE
3498	ELE-POLE	POLE
3524	POLE	POLE
3530	ELE-POLE	POLE
3531	ELE-POLE	POLE
3532	ELE-POLE	POLE
3533	ELE-POLE	POLE
3534	ELE-POLE	POLE
3535	ELE-POLE	POLE
3542	ELE-DIP- POLE	DIP-POLE
3568	ELE-POLE	POLE
3570	ELE-POLE	POLE
3572	ELE-POLE	POLE
3575	ELE-POLE	POLE
3577	ELE-POLE	POLE
3579	ELE-POLE	POLE
3580	ELE-POLE	POLE
3581	ELE-DIP- POLE	DIP-POLE
3582	ELE-POLE	POLE
3583	ELE-POLE	POLE
3584	ELE-POLE	POLE
3585	ELE-POLE	POLE
3586	ELE-POLE	POLE
3587	ELE-POLE	POLE
3588	ELE-POLE	POLE
3589	ELE-POLE	POLE
3590	ELE-POLE	POLE
3591	ELE-POLE	POLE
3592	ELE-POLE	POLE
3593	ELE-POLE	POLE
3594	ELE-POLE	POLE
3595	ELE-POLE	POLE
3596	ELE-POLE	POLE

3599	ELE-POLE	POLE
3600	ELE-POLE	POLE
3601	ELE-POLE	POLE
3617	ELE-POLE	POLE
3621	ELE-POLE	POLE
3622	ELE-POLE	POLE
3623	ELE-POLE	POLE
3647	ELE-POLE	POLE
3648	ELE-POLE	POLE
3649	ELE-POLE	POLE
3650	ELE-POLE	POLE
3651	ELE-POLE	POLE
3652	ELE-POLE	POLE
3653	ELE-POLE	POLE
3654	ELE-POLE	POLE
3656	ELE-POLE	POLE
3657	ELE-POLE	POLE
3658	ELE-POLE	POLE
3659	ELE-POLE	POLE
3660	ELE-POLE	POLE
3661	ELE-POLE	POLE
3662	ELE-POLE	POLE
3663	ELE-POLE	POLE
3664	ELE-POLE	POLE
3665	ELE-POLE	POLE
3713	ELE-POLE	POLE
3725	ELE-POLE	POLE
3739	ELE-POLE	POLE
3740	ELE-POLE	POLE
3803	ELE-POLE	POLE
3804	ELE-POLE	POLE
3805	ELE-POLE	POLE
3816	ELE-POLE	POLE
3817	ELE-POLE	POLE
3832	ELE-POLE	POLE
3833	ELE-POLE	POLE
3834	ELE-POLE	POLE
3835	ELE-POLE	POLE
3836	ELE-POLE	POLE
3879	ELE-POLE	POLE
3880	ELE-POLE	POLE
3881	ELE-POLE	POLE
3882	ELE-POLE	POLE

3919	ELE-POLE	POLE
3951	ELE-POLE	POLE
3977	ELE-POLE	POLE
3978	ELE-POLE	POLE
3979	ELE-POLE	POLE
3980	ELE-POLE	POLE
3981	ELE-POLE	POLE
3982	ELE-POLE	POLE
3983	ELE-POLE	POLE
3985	ELE-DIP-POLE	DIP-POLE
3986	ELE-DIP-POLE	DIP-POLE
3987	ELE-DIP-POLE	DIP-POLE
3988	ELE-DIP-POLE	DIP-POLE
3989	ELE-DIP-POLE	DIP-POLE
3990	ELE-DIP-POLE	DIP-POLE
3991	ELE-DIP-POLE	DIP-POLE
3992	ELE-DIP-POLE	DIP-POLE
3993	ELE-DIP-POLE	DIP-POLE
3994	ELE-DIP-POLE	DIP-POLE
3995	ELE-DIP-POLE	DIP-POLE
3996	ELE-DIP-POLE	DIP-POLE
3997	ELE-DIP-POLE	DIP-POLE
3998	ELE-DIP-POLE	DIP-POLE
3999	ELE-DIP-POLE	DIP-POLE
4000	ELE-DIP-POLE	DIP-POLE
4001	ELE-DIP-POLE	DIP-POLE
4002	ELE-DIP-POLE	DIP-POLE

4003	ELE-DIP-POLE	DIP-POLE
4004	ELE-DIP-POLE	DIP-POLE
4005	ELE-DIP-POLE	DIP-POLE
4006	ELE-DIP-POLE	DIP-POLE
4007	ELE-DIP-POLE	DIP-POLE
4008	ELE-DIP-POLE	DIP-POLE
4009	ELE-DIP-POLE	DIP-POLE
4010	ELE-DIP-POLE	DIP-POLE
4011	ELE-DIP-POLE	DIP-POLE
4012	ELE-DIP-POLE	DIP-POLE
4013	ELE-DIP-POLE	DIP-POLE
4014	ELE-DIP-POLE	DIP-POLE
4015	ELE-DIP-POLE	DIP-POLE
4016	ELE-DIP-POLE	DIP-POLE
4017	ELE-DIP-POLE	DIP-POLE
4018	ELE-DIP-POLE	DIP-POLE
4019	ELE-DIP-POLE	DIP-POLE
4020	ELE-DIP-POLE	DIP-POLE
4021	ELE-DIP-POLE	DIP-POLE
4022	ELE-DIP-POLE	DIP-POLE
4023	ELE-DIP-POLE	DIP-POLE
4024	ELE-DIP-POLE	DIP-POLE
4026	ELE-DIP-POLE	DIP-POLE

4027	ELE-DIP-POLE	DIP-POLE
4028	ELE-DIP-POLE	DIP-POLE
4029	ELE-DIP-POLE	DIP-POLE
4030	ELE-DIP-POLE	DIP-POLE
4031	ELE-DIP-POLE	DIP-POLE
4032	ELE-DIP-POLE	DIP-POLE
4033	ELE-DIP-POLE	DIP-POLE
4034	ELE-DIP-POLE	DIP-POLE
4035	ELE-DIP-POLE	DIP-POLE
4036	ELE-DIP-POLE	DIP-POLE
4037	ELE-DIP-POLE	DIP-POLE
4038	ELE-DIP-POLE	DIP-POLE
4039	ELE-DIP-POLE	DIP-POLE
4040	ELE-DIP-POLE	DIP-POLE
4041	ELE-POLE	POLE
4042	ELE-POLE	POLE
4043	ELE-POLE	POLE
4044	ELE-POLE	POLE
4045	ELE-POLE	POLE
4046	ELE-DIP-POLE	DIP-POLE
4047	ELE-DIP-POLE	DIP-POLE
4048	ELE-DIP-POLE	DIP-POLE
4049	ELE-DIP-POLE	DIP-POLE
4050	ELE-DIP-POLE	DIP-POLE
4051	ELE-DIP-POLE	DIP-POLE

4052	ELE-DIP-POLE	DIP-POLE
4053	ELE-DIP-POLE	DIP-POLE
4054	ELE-POLE	POLE
4055	ELE-POLE	POLE
4056	ELE-POLE	POLE
4057	ELE-POLE	POLE
4058	ELE-POLE	POLE
4126	ELE-POLE	POLE
4137	ELE-POLE	POLE
4138	ELE-POLE	POLE
4139	ELE-POLE	POLE
4140	ELE-POLE	POLE
4142	ELE-POLE	POLE
4143	ELE-POLE	POLE
4144	ELE-POLE	POLE
4169	ELE-POLE	POLE
4201	ELE-POLE	POLE
4202	ELE-POLE	POLE
4231	ELE-POLE	POLE
4232	ELE-POLE	POLE
4233	ELE-POLE	POLE
4235	ELE-POLE	POLE
4236	ELE-POLE	POLE
4237	ELE-POLE	POLE
4238	ELE-POLE	POLE
4239	ELE-POLE	POLE
4240	ELE-POLE	POLE
4243	ELE-POLE	POLE
4244	ELE-POLE	POLE
4245	ELE-POLE	POLE
4246	ELE-POLE	POLE
4248	ELE-POLE	POLE
4249	ELE-POLE	POLE
4253	ELE-POLE	POLE
4254	ELE-POLE	POLE
4383	ELE-DIP-POLE	DIP-POLE
4385	ELE-DIP-POLE	DIP-POLE
4422	ELE-POLE	POLE
4427	ELE-DIP-POLE	DIP-POLE

4429	ELE-DIP-POLE	DIP-POLE
4430	ELE-POLE	POLE
4432	ELE-DIP-POLE	DIP-POLE
4472	ELE-POLE	POLE
4475	ELE-POLE	POLE
4476	ELE-POLE	POLE
4477	ELE-POLE	POLE
4478	ELE-POLE	POLE
4479	ELE-DIP-POLE	DIP-POLE
4480	ELE-POLE	POLE
4481	ELE-POLE	POLE
4482	ELE-POLE	POLE
4483	ELE-POLE	POLE
4484	ELE-POLE	POLE
4485	ELE-POLE	POLE
4486	ELE-POLE	POLE
4487	ELE-POLE	POLE
4488	ELE-POLE	POLE
4489	ELE-POLE	POLE
4491	ELE-POLE	POLE
4492	ELE-DIP-POLE	DIP-POLE
4493	ELE-DIP-POLE	DIP-POLE
4494	ELE-DIP-POLE	DIP-POLE
4527	ELE-POLE	POLE
4546	ELE-DIP-POLE	DIP-POLE
4548	ELE-DIP-POLE	DIP-POLE
4550	ELE-DIP-POLE	DIP-POLE
4551	ELE-POLE	POLE
4552	ELE-POLE	POLE
4556	ELE-POLE	POLE
4557	ELE-POLE	POLE
4558	ELE-POLE	POLE
4561	ELE-POLE	POLE
4564	ELE-POLE	POLE
4565	ELE-POLE	POLE

4566	ELE-POLE	POLE
4567	ELE-POLE	POLE
4568	ELE-POLE	POLE
4569	ELE-POLE	POLE
4570	ELE-POLE	POLE
4571	ELE-POLE	POLE
4572	ELE-POLE	POLE
4573	ELE-POLE	POLE
4575	ELE-POLE	POLE
4577	ELE-POLE	POLE
4578	ELE-POLE	POLE
4579	ELE-POLE	POLE
4580	ELE-POLE	POLE
4581	ELE-POLE	POLE
4582	ELE-POLE	POLE
4583	ELE-POLE	POLE
4584	ELE-POLE	POLE
4585	ELE-POLE	POLE
4586	ELE-POLE	POLE
4587	ELE-POLE	POLE
4588	ELE-POLE	POLE
4590	ELE-POLE	POLE
4591	ELE-POLE	POLE
4592	ELE-POLE	POLE
4593	ELE-POLE	POLE
4594	ELE-POLE	POLE
4595	ELE-POLE	POLE
4596	ELE-POLE	POLE
4597	ELE-POLE	POLE
4598	ELE-POLE	POLE
4599	ELE-POLE	POLE
4600	ELE-POLE	POLE
4601	ELE-POLE	POLE
4602	ELE-POLE	POLE
4603	ELE-POLE	POLE
4605	ELE-POLE	POLE
4606	ELE-POLE	POLE
4607	ELE-POLE	POLE
4608	ELE-POLE	POLE
4610	ELE-POLE	POLE
4611	ELE-POLE	POLE
4612	ELE-POLE	POLE
4613	ELE-POLE	POLE

4614	ELE-POLE	POLE
4615	ELE-POLE	POLE
4616	ELE-POLE	POLE
4617	ELE-POLE	POLE
4618	ELE-POLE	POLE
4619	ELE-POLE	POLE
4621	ELE-POLE	POLE
4622	ELE-POLE	POLE
4623	ELE-POLE	POLE
4624	ELE-POLE	POLE
4625	ELE-POLE	POLE
4626	ELE-POLE	POLE
4627	ELE-POLE	POLE
4628	ELE-POLE	POLE
4629	ELE-POLE	POLE
4630	ELE-POLE	POLE
4631	ELE-POLE	POLE
4632	ELE-POLE	POLE
4633	ELE-POLE	POLE
4634	ELE-POLE	POLE
4635	ELE-POLE	POLE
4636	ELE-POLE	POLE
4637	ELE-POLE	POLE
4638	ELE-POLE	POLE
4639	ELE-POLE	POLE
4640	ELE-POLE	POLE
4641	ELE-POLE	POLE
4642	ELE-POLE	POLE
4643	ELE-POLE	POLE
4644	ELE-POLE	POLE
4645	ELE-POLE	POLE
4646	ELE-POLE	POLE
4647	ELE-DIP-POLE	DIP-POLE
4648	ELE-DIP-POLE	DIP-POLE
4650	ELE-POLE	POLE
4656	ELE-DIP-POLE	DIP-POLE
4657	ELE-DIP-POLE	DIP-POLE
4658	ELE-POLE	POLE
4659	ELE-POLE	POLE

4660	ELE-POLE	POLE
4667	ELE-POLE	POLE
4668	ELE-POLE	POLE
4669	ELE-POLE	POLE
4670	ELE-DIP-POLE	DIP-POLE
4671	ELE-POLE	POLE
4672	ELE-POLE	POLE
4673	ELE-POLE	POLE
4674	ELE-POLE	POLE
4675	ELE-POLE	POLE
4676	ELE-POLE	POLE
4677	ELE-POLE	POLE
4678	ELE-POLE	POLE
4679	ELE-POLE	POLE
4680	ELE-POLE	POLE
4681	ELE-POLE	POLE
4682	ELE-POLE	POLE
4683	ELE-POLE	POLE
4684	ELE-POLE	POLE
4685	ELE-POLE	POLE
4686	ELE-POLE	POLE
4687	ELE-POLE	POLE
4688	ELE-POLE	POLE
4689	ELE-POLE	POLE
4690	ELE-POLE	POLE
4691	ELE-POLE	POLE
4693	ELE-POLE	POLE
4694	ELE-POLE	POLE
4695	ELE-POLE	POLE
4696	ELE-POLE	POLE
4697	ELE-POLE	POLE
4698	ELE-POLE	POLE
4699	ELE-POLE	POLE
4700	ELE-POLE	POLE
4701	ELE-POLE	POLE
4702	ELE-POLE	POLE
4703	ELE-POLE	POLE
4704	ELE-POLE	POLE
4705	RISER-POLE	DIP-POLE
4706	ELE-POLE	POLE
4707	ELE-POLE	POLE
4708	ELE-POLE	POLE

4709	ELE-POLE	POLE
4710	ELE-POLE	POLE
4711	ELE-POLE	POLE
4712	ELE-POLE	POLE
4713	ELE-POLE	POLE
4714	ELE-POLE	POLE
4715	ELE-POLE	POLE
4716	ELE-POLE	POLE
4720	ELE-POLE	POLE
4721	ELE-POLE	POLE
4722	ELE-POLE	POLE
4723	ELE-POLE	POLE
4724	RISER-POLE	DIP-POLE
4725	ELE-POLE	POLE
4726	ELE-POLE	POLE
4727	ELE-POLE	POLE
4730	ELE-POLE	POLE
4731	ELE-POLE	POLE
4734	ELE-POLE	POLE
4735	ELE-POLE	POLE
4736	ELE-POLE	POLE
4737	ELE-POLE	POLE
4738	ELE-POLE	POLE
4739	ELE-POLE	POLE
4740	ELE-POLE	POLE
4741	ELE-POLE	POLE
4742	ELE-POLE	POLE
4743	ELE-POLE	POLE
4746	ELE-POLE	POLE
4748	ELE-POLE	POLE
4749	ELE-POLE	POLE
4750	ELE-POLE	POLE
4752	ELE-POLE	POLE
4753	ELE-POLE	POLE
4754	ELE-POLE	POLE
4755	ELE-POLE	POLE
4757	ELE-POLE	POLE
4759	ELE-POLE	POLE
4763	ELE-DIP-POLE	DIP-POLE
4764	ELE-POLE	POLE
4771	ELE-POLE	POLE
4772	ELE-POLE	POLE

4773	ELE-POLE	POLE
4774	ELE-POLE	POLE
4775	ELE-POLE	POLE
4779	ELE-POLE	POLE
4782	RISER-POLE	DIP-POLE
4783	RISER-POLE	DIP-POLE
4784	ELE-POLE	POLE
4785	ELE-POLE	POLE
4786	ELE-POLE	POLE
4787	ELE-POLE	POLE
4788	ELE-DIP-POLE	DIP-POLE
4791	ELE-DIP-POLE	DIP-POLE
4792	ELE-DIP-POLE	DIP-POLE
4793	ELE-POLE	POLE
4794	ELE-POLE	POLE
4795	POLE	POLE
4806	ELE-DIP-POLE	DIP-POLE
4807	ELE-DIP-POLE	DIP-POLE
4808	ELE-DIP-POLE	DIP-POLE
4809	ELE-POLE	POLE
4810	ELE-POLE	POLE
4811	ELE-POLE	POLE
4892	ELE-DIP-POLE	DIP-POLE
4893	ELE-POLE	POLE
4894	ELE-POLE	POLE
4895	ELE-POLE	POLE
4897	ELE-DIP-POLE	DIP-POLE
4898	ELE-DIP-POLE	DIP-POLE
4915	ELE-DIP-POLE	DIP-POLE
4916	ELE-DIP-POLE	DIP-POLE
4917	ELE-DIP-POLE	DIP-POLE
4918	ELE-DIP-POLE	DIP-POLE

4919	ELE-DIP-POLE	DIP-POLE
4935	ELE-POLE	POLE
4938	ELE-POLE	POLE
4939	ELE-POLE	POLE
4940	ELE-POLE	POLE
4941	ELE-POLE	POLE
4942	ELE-POLE	POLE
4943	ELE-POLE	POLE
4944	ELE-POLE	POLE
4945	ELE-POLE	POLE
4946	ELE-POLE	POLE
4947	ELE-POLE	POLE
4948	ELE-POLE	POLE
4949	ELE-POLE	POLE
4950	ELE-POLE	POLE
4951	ELE-POLE	POLE
4952	ELE-POLE	POLE
4953	ELE-POLE	POLE
4954	ELE-POLE	POLE
4955	ELE-DIP-POLE	DIP-POLE
4959	ELE-POLE	POLE
4960	ELE-POLE	POLE
4961	ELE-POLE	POLE
4962	ELE-POLE	POLE
4963	ELE-POLE	POLE
4964	ELE-POLE	POLE
4965	ELE-POLE	POLE
4966	ELE-POLE	POLE
4967	ELE-POLE	POLE
4968	ELE-POLE	POLE
4969	ELE-POLE	POLE
4970	ELE-POLE	POLE
4971	ELE-POLE	POLE
4972	ELE-POLE	POLE
4973	ELE-POLE	POLE
4974	ELE-POLE	POLE
4975	ELE-POLE	POLE
4976	ELE-POLE	POLE
4977	ELE-POLE	POLE
4978	ELE-POLE	POLE
4979	ELE-POLE	POLE

4980	ELE-POLE	POLE
4981	ELE-POLE	POLE
4982	ELE-POLE	POLE
4991	ELE-POLE	POLE
4992	ELE-POLE	POLE
4993	ELE-POLE	POLE
4994	ELE-POLE	POLE
4995	ELE-POLE	POLE
4996	RISER-POLE	DIP-POLE
4997	ELE-POLE	POLE
4998	ELE-POLE	POLE
5000	ELE-POLE	POLE
5001	ELE-POLE	POLE
5002	ELE-POLE	POLE
5003	ELE-POLE	POLE
5005	ELE-POLE	POLE
5006	ELE-POLE	POLE
5007	ELE-POLE	POLE
5008	ELE-POLE	POLE
5009	ELE-POLE	POLE
5010	ELE-POLE	POLE
5011	ELE-POLE	POLE
5012	ELE-POLE	POLE
5013	ELE-POLE	POLE
5014	ELE-POLE	POLE
5015	ELE-POLE	POLE
5016	ELE-POLE	POLE
5017	ELE-POLE	POLE
5159	ELE-DIP-POLE	DIP-POLE
5200	ELE-POLE	POLE
5201	ELE-POLE	POLE
5202	ELE-POLE	POLE
5203	ELE-POLE	POLE
5204	ELE-POLE	POLE
5205	ELE-POLE	POLE
5206	ELE-POLE	POLE
5207	ELE-POLE	POLE
5208	ELE-POLE	POLE
5212	ELE-DIP-POLE	DIP-POLE
5213	ELE-POLE	POLE
5214	ELE-POLE	POLE

5215	ELE-POLE	POLE
5216	ELE-POLE	POLE
5217	ELE-POLE	POLE
5218	ELE-POLE	POLE
5219	ELE-POLE	POLE
5220	ELE-DIP-POLE	DIP-POLE
5221	ELE-DIP-POLE	DIP-POLE
5228	ELE-DIP-POLE	DIP-POLE
5229	ELE-POLE	POLE
5230	ELE-POLE	POLE
5231	ELE-POLE	POLE
5232	ELE-POLE	POLE
5233	ELE-POLE	POLE
5315	ELE-DIP-POLE	DIP-POLE
5562	ELE-POLE	POLE
5563	ELE-POLE	POLE
5564	ELE-POLE	POLE
5565	ELE-POLE	POLE
5566	ELE-POLE	POLE
5567	ELE-POLE	POLE
5568	ELE-POLE	POLE
5570	ELE-POLE	POLE
5571	ELE-POLE	POLE
5572	ELE-POLE	POLE
5573	ELE-POLE	POLE
5574	ELE-POLE	POLE
5575	ELE-POLE	POLE
5576	ELE-POLE	POLE
5577	ELE-POLE	POLE
5578	ELE-POLE	POLE
5579	ELE-POLE	POLE
5580	ELE-POLE	POLE
5581	ELE-POLE	POLE
5583	ELE-POLE	POLE
5584	ELE-POLE	POLE
5585	ELE-POLE	POLE
5586	ELE-POLE	POLE
5587	ELE-POLE	POLE
5588	ELE-POLE	POLE

5589	ELE-POLE	POLE
5592	ELE-POLE	POLE
5593	ELE-POLE	POLE
5594	ELE-POLE	POLE
5595	ELE-POLE	POLE
5597	ELE-POLE	POLE
5598	ELE-POLE	POLE
5599	ELE-POLE	POLE
5600	ELE-POLE	POLE
5601	ELE-POLE	POLE
5602	ELE-POLE	POLE
5603	ELE-POLE	POLE
5605	ELE-POLE	POLE
5607	ELE-POLE	POLE
5608	ELE-POLE	POLE
5609	ELE-POLE	POLE
5610	ELE-POLE	POLE
5611	ELE-POLE	POLE
5612	ELE-POLE	POLE
5613	ELE-POLE	POLE
5615	ELE-POLE	POLE
5616	ELE-POLE	POLE
5617	ELE-POLE	POLE
5618	ELE-POLE	POLE
5619	ELE-POLE	POLE
5620	ELE-POLE	POLE
5622	ELE-POLE	POLE
5623	ELE-POLE	POLE
5625	ELE-POLE	POLE
5626	ELE-POLE	POLE
5627	ELE-POLE	POLE
5628	ELE-POLE	POLE
5629	ELE-POLE	POLE
5630	ELE-POLE	POLE
5631	ELE-POLE	POLE
5632	ELE-POLE	POLE
5633	ELE-POLE	POLE
5634	ELE-POLE	POLE
5635	ELE-POLE	POLE
5636	ELE-POLE	POLE
5637	ELE-POLE	POLE
5638	ELE-POLE	POLE
5639	ELE-POLE	POLE

5640	ELE-POLE	POLE
5641	ELE-POLE	POLE
5642	ELE-POLE	POLE
5643	ELE-POLE	POLE
5646	ELE-POLE	POLE
5647	ELE-POLE	POLE
5648	ELE-POLE	POLE
5649	ELE-POLE	POLE
5650	ELE-POLE	POLE
5651	ELE-POLE	POLE
5652	ELE-POLE	POLE
5653	ELE-POLE	POLE
5654	ELE-POLE	POLE
5655	ELE-POLE	POLE
5656	ELE-POLE	POLE
5657	ELE-POLE	POLE
5658	ELE-POLE	POLE
5659	ELE-POLE	POLE
5660	ELE-POLE	POLE
5662	ELE-POLE	POLE
5663	ELE-POLE	POLE
5664	ELE-POLE	POLE
5665	ELE-POLE	POLE
5669	ELE-POLE	POLE
5670	ELE-POLE	POLE
5671	ELE-POLE	POLE
5672	ELE-POLE	POLE
5673	ELE-POLE	POLE
5680	ELE-POLE	POLE
5681	ELE-POLE	POLE
5682	ELE-POLE	POLE
5683	ELE-POLE	POLE
5684	ELE-POLE	POLE
5686	ELE-POLE	POLE
5687	ELE-POLE	POLE
5688	ELE-POLE	POLE
5693	ELE-POLE	POLE
5694	ELE-POLE	POLE
5697	ELE-POLE	POLE
5698	ELE-POLE	POLE
5699	ELE-POLE	POLE
5700	ELE-POLE	POLE
5701	ELE-POLE	POLE

5702	ELE-POLE	POLE
5703	ELE-POLE	POLE
5704	ELE-POLE	POLE
5705	ELE-POLE	POLE
5708	ELE-POLE	POLE
5709	ELE-POLE	POLE
5710	ELE-POLE	POLE
5711	ELE-POLE	POLE
5712	ELE-POLE	POLE
5713	ELE-POLE	POLE
5714	ELE-POLE	POLE
5715	ELE-POLE	POLE
5716	ELE-POLE	POLE
5717	ELE-POLE	POLE
5718	ELE-POLE	POLE
5719	ELE-POLE	POLE
5720	ELE-POLE	POLE
5721	ELE-POLE	POLE
5722	ELE-POLE	POLE
5728	ELE-POLE	POLE
5734	ELE-POLE	POLE
5736	ELE-POLE	POLE
5737	ELE-POLE	POLE
5738	ELE-POLE	POLE
5742	ELE-POLE	POLE
5744	ELE-POLE	POLE
5745	ELE-POLE	POLE
5746	ELE-POLE	POLE
5747	ELE-POLE	POLE
5748	ELE-POLE	POLE
5749	ELE-POLE	POLE
5750	ELE-DIP- POLE	DIP-POLE
5754	ELE-POLE	POLE
5755	ELE-POLE	POLE
5756	ELE-POLE	POLE
5757	ELE-POLE	POLE
5758	ELE-POLE	POLE
5760	ELE-POLE	POLE
5761	ELE-POLE	POLE
5762	ELE-POLE	POLE
5763	ELE-POLE	POLE
5765	ELE-POLE	POLE

5766	ELE-POLE	POLE
5767	ELE-POLE	POLE
5768	ELE-POLE	POLE
5769	ELE-POLE	POLE
5771	ELE-POLE	POLE
5772	ELE-POLE	POLE
5775	ELE-POLE	POLE
5776	ELE-POLE	POLE
5777	ELE-POLE	POLE
5778	ELE-POLE	POLE
5779	ELE-POLE	POLE
5780	ELE-POLE	POLE
5781	ELE-POLE	POLE
5784	ELE-POLE	POLE
5785	ELE-POLE	POLE
5786	ELE-POLE	POLE
5787	ELE-POLE	POLE
5790	ELE-POLE	POLE
5791	ELE-POLE	POLE
5792	ELE-POLE	POLE
5793	ELE-POLE	POLE
5794	ELE-POLE	POLE
5796	ELE-POLE	POLE
5797	ELE-DIP- POLE	DIP-POLE
5801	ELE-POLE	POLE
5802	ELE-POLE	POLE
5803	ELE-POLE	POLE
5804	ELE-POLE	POLE
5805	ELE-POLE	POLE
5806	ELE-POLE	POLE
5808	ELE-POLE	POLE
5809	ELE-POLE	POLE
5810	ELE-POLE	POLE
5816	ELE-POLE	POLE
5817	ELE-POLE	POLE
5818	ELE-POLE	POLE
5819	ELE-DIP- POLE	DIP-POLE
5821	ELE-POLE	POLE
5822	ELE-POLE	POLE
5827	ELE-POLE	POLE
5828	ELE-POLE	POLE

5829	ELE-POLE	POLE
5830	ELE-POLE	POLE
5831	ELE-POLE	POLE
5832	ELE-POLE	POLE
5833	ELE-POLE	POLE
5834	ELE-POLE	POLE
5835	ELE-POLE	POLE
5836	ELE-POLE	POLE
5837	ELE-POLE	POLE
5838	ELE-POLE	POLE
5839	ELE-POLE	POLE
5843	ELE-POLE	POLE
5844	ELE-POLE	POLE
5845	ELE-POLE	POLE
5855	ELE-POLE	POLE
5874	POLE	POLE
5928	ELE-POLE	POLE
5943	ELE-POLE	POLE
5950	RISER-POLE	DIP-POLE
5951	ELE-POLE	POLE
5957	RISER-POLE	DIP-POLE
5969	ELE-POLE	POLE
5970	ELE-POLE	POLE
6059	ELE-POLE	POLE
6060	ELE-POLE	POLE
6061	ELE-POLE	POLE
6064	ELE-POLE	POLE
6065	ELE-POLE	POLE
6096	ELE-POLE	POLE
6097	ELE-POLE	POLE
6098	ELE-POLE	POLE
6099	ELE-POLE	POLE
6142	RISER-POLE	DIP-POLE
6249	POLE	POLE
6381	RISER-POLE	DIP-POLE
6400	RISER-POLE	DIP-POLE
6430	RISER-POLE	DIP-POLE
7028	RISER-POLE	POLE
7105	RISER-POLE	POLE
7119	RISER-POLE	POLE
7134	RISER-POLE	POLE
7173	RISER-POLE	POLE
7180	RISER-POLE	POLE

7215	ELE-POLE	POLE
7663	RISER-POLE	DIP-POLE
7670	POLE	DIP-POLE
7671	POLE	POLE
7701	POLE	DIP-POLE
7702	POLE	DIP-POLE

Utility Poles with Existing Fiber

Identifier
PP0049
PP0053
PP0055
PP0054
PP0056
VERIFY
VERIFY
PP0059
PP0060
PP0061
PP0063
PP0064
PP0065
PP0068
PP0066
PP0067
PP0069
PP0070
PP0071
PP0073
PP0074
PP0075
PP0076
PP0077
PP0078
PP0079
PP0080
PP0082
PP0083
PP0084
PP0375
PP0376
PP0377
PP0378

PP0379
PP0380
PP0382
PP0383
PP0384
PP0387
PP0386
PP0385
PP0389
PP0388
PP0391
PP0390
PP0394
PP0393
PP0392
PP0395
PP0396
PP0397
PP0363
PP0362
PP0360
PP0359
PP0358
PP0357
PP0356
PP0355
PP0354
PP0353
PP0352
PL-00368
PP1167
PP8003
PP8002
PP1416
PP1168
PP1103
PP1169
PP1102
PP1113
PP1101
PP1117
PP1118
PP1119

PL-00353
PL-00352
PL-00351
PL-00350
PP0351
PP0350
PP0349
PP0348
PP0347
PP0346
PP0345
PP0344
PP0342
PL-00340
PP2107
PP2106
PP2182
PL-00336
PL-00335
LANL
PL-00333
PL-00332
PL-00331
PL-00330
PL-00329
PL-00328
PL-00327
PL-00326
PL-00325
PL-00324
PL-00323
PL-00322
PL-00321
PL-00320
PL-00319
PL-00318
PL-00317
PL-00316
PL-00315
PL-00314
PL-00313
PL-00312
PL-00311

PL-00310
PL-00309
PL-00308
PL-00307
PL-00306
PL-00305
PL-00304
PL-00303
PL-00302
PL-00301
PL-00300
PL-00299
PL-00298
PL-00297
PL-00296
PL-00295
PL-00294
PL-00293
PL-00292
PL-00291
PL-00290
PL-00289
PL-00288
PL-00287
PL-00286
PL-00285
PL-00284
PL-00283
PL-00282
PL-00281
PL-00280
PL-00279
PL-00278
PL-00277
PL-00276
PL-00275
PL-00274
PL-00273
PL-00272
PL-00271
PL-00270
PL-00269
PL-00268

PL-00267
PL-00266
PL-00265
PL-00264
PL-00263
PL-00262
PL-00261
PL-00260
PL-00259
PL-00258
PL-00257
PL-00256
PL-00255
PL-00254
PL-00253
PL-00252
PL-00251
PL-00250
PL-00249
PL-00248
PL-00247
PL-00246
PL-00245
PL-00244
PL-00243
PL-00242
PL-00241
PL-00240
PL-00239
PL-00238
PL-00237
PL-00236
PL-00235
PL-00234
PL-00233
PL-00232
PL-00231
PL-00230
PL-00229
PL-00228
PL-00227
PL-00226
PL-00225

PL-00224
PL-00223
PL-00222
PL-00221
PL-00220
PL-00219
PL-00218
PL-00217
PL-00216
PL-00215
PL-00214
PL-00213
PL-00212
PL-00211
PL-00210
PL-00209
PL-00208
PL-00207
PL-00206
PL-00205
PL-00204
PL-00203
PL-00202
PL-00201
PL-00200
PL-00199
PL-00198
PL-00197
PL-00196
PL-00195
PL-00194
PL-00193
PL-00192
PL-00191
PL-00190
PL-00189
PL-00188
PL-00187
PL-00186
PL-00185
UNKNOWN006
PP0334
UNKNOWN005

UNKNOWN004
PP3138
PP4047
PP4044
PP4029
PP4042
PP4143
PP4091
PP4006
PP4005
PP4004
PP4041
PP4013
PP3449
PP3448
PP3113
PP3137
PP3139
PP3136
PP3055
PP3054
PP3053
PP3052
PP3051
PP3050
PP3611
PP3614
PP3613
PP3612
PP3615
PP3616
PP3601
PP3600
PP3604
PP3602
PP3603
PP5005
PP5004
PP5162
PP5062
PP5140
PP5185
PP5249

PP5248
PP5247
PP5017
PP5028
PP5018
PP5015
PP5084
PP5088
PP5099
PP5093
PP5095
PP5026
PP5200
PP5189
PP5067
PP5074
PP5080
PP5079
PP5077
PP5082
PP5068
PP5075
PP5096
PP5091
PP5087
PP5085
PP5106
PP5105
PP4048
PP4046
PP4056
PP4040
PP4039
PP4095
PP4038
PP4023
PP4018
PP4016
PP4014
PP4028
PP4024
PP4011
PP4010

PP4009
PP4008
PP4142
PP4007
PP4094
PP4093
PP4140
ASPENSCHOOL
PP3156
PP3155
PP3149
PP3151
PP3150
PP3391
PP3081
PP3394
PP3393
PP3420
PP3419
PP3418
PP3417
PP3412
PP3639
PP3082
PP3640
PP1241
PP1298
PP1171
PP1172
PP1180
PP8101
PP1001
PP1240
PP1203
PP6108
PP6107
PP6090
PP6120
UNKNOWN003
PP6117
PP6109
PP6296
PP6295

PP6294
PP6293
PP6321
UNKNOWN002
PP6315
PP6314
PP6289
PP6323
PP6292
PP6268
PP6263
PP6227
PP6262
PP6261
PP6072
UNKNOWN001
PP6277
PP6280
PP6044
PP6045
PP6046
PP6266
PP6047
PP6048
PP6049
PP6050
PP6062
PP6019
PP6043
PP6074
PP6016
PP6040
PP6065
PP6066
PP6067
PP6068
PP6069
PP6070
PP6013
PP6334
PP6007
PP6002
PP6003

PP6004
PP6005
PP6006
PP6010
PP6020
PP6001
PP6008

Existing Fiber Splices

Name	Implementation
S-20THSTS-01200	UNDERGROUND
S-ASHLEYP-00500	UNDERGROUND
S-ASHLEYP-00510	UNDERGROUND
S-ASHLEYP-00710	UNDERGROUND
S-BARRANC-02010	UNDERGROUND
S-CANYONW-01700	UNDERGROUND
S-CANYONW-01800	UNDERGROUND
S-CENTRAL-00700	UNDERGROUND
S-CENTRAL-00920	UNDERGROUND
S-CENTRAL-00950	UNDERGROUND
S-CENTRAL-01100	UNDERGROUND
S-CENTRAL-01150	UNDERGROUND
S-CENTRAL-01165	UNDERGROUND
S-CENTRAL-01166	UNDERGROUND
S-CENTRAL-01200	UNDERGROUND
S-CENTRAL-01201	UNDERGROUND
S-CENTRAL-01230	UNDERGROUND
S-CHAMISA-01000	UNDERGROUND
S-DIAMOND-00900	UNDERGROUND
S-DIAMOND-01000	UNDERGROUND
S-DIAMOND-01100	UNDERGROUND
S-DIAMOND-01300	UNDERGROUND
S-DIAMOND-01400	UNDERGROUND
S-DIAMOND-01500	UNDERGROUND
S-DIAMOND-01600	UNDERGROUND

S-DIAMOND-01700	UNDERGROUND
S-DIAMOND-01800	UNDERGROUND
S-DIAMOND-01900	UNDERGROUND
S-DIAMOND-02000	UNDERGROUND
S-DIAMOND-TS550	UNDERGROUND
S-EASTRD--01100	UNDERGROUND
S-EASTRD--01200	UNDERGROUND
S-EASTRD--01300	UNDERGROUND
S-EASTRD--01400	UNDERGROUND
S-EASTRD--01700	UNDERGROUND
S-ECOSTAT-00900	UNDERGROUND
S-ENTRADA-01100	UNDERGROUND
S-ENTRADA-01200	UNDERGROUND
S-FIREST2-00600	UNDERGROUND
S-FIREST3-02015	DATA ROOM
S-GOLFCRS-02000	AERIAL
S-HIWAY04-02000	UNDERGROUND
S-HIWAY04-02001	UNDERGROUND
S-HIWAY04-02130	UNDERGROUND
S-HIWAY04-02400	UNDERGROUND
S-KNECHTS-01000	UNDERGROUND
S-LACANYN-02010	UNDERGROUND
S-LANLRTE-04600	AERIAL - TOP
S-LANLRTE-04601	AERIAL - BOTTOM
S-LANLRTE-04700	AERIAL - TOP
S-LANLRTE-04701	AERIAL - BOTTOM
S-LANLRTE-04801	AERIAL - BOTTOM
S-LANLRTE-04900	AERIAL - TOP
S-LANLRTE-04901	AERIAL - BOTTOM
S-LANLRTE-05000	AERIAL - TOP
S-LANLRTE-05001	AERIAL - BOTTOM
S-MUNIBWR-01100	UNDERGROUND
S-NORTHMS-01200	UNDERGROUND

S-OPPENHE-00900	UNDERGROUND
S-OVRLOOK-01100	UNDERGROUND
S-PCSBLD1-01080	DATA ROOM
S-PCSBLD1-01201	DATA ROOM
S-PUEBLOC-01000	UNDERGROUND
S-SHERWOD-02000	UNDERGROUND
S-SHERWOD-02010	UNDERGROUND
S-SHERWOD-02100	UNDERGROUND
S-SOCIALS-01000	UNDERGROUND
S-SOCIALS-01101	DATA ROOM
S-SOLARFM-01000	UNDERGROUND
S-TRINITY-00510	UNDERGROUND
S-TRINITY-00805	UNDERGROUND
S-WRWWTP--00900	AERIAL




Exhibit B
Network Fees and Rate Schedule
AGR24-46b

Wholesale Pricing to ISPs

Contractor shall provide the below listed rates to ISPs. ISPs are responsible for establishing their end customer pricing to be billed to Subscribers. The rates billed by ISPs may vary. County reserves the right to adjust the Network Infrastructure fee throughout the term of the Agreement.

1. The speed tiers offered shall provide symmetrical service (stated speed shall apply to both upload and download speeds).
2. The speed tiers from 250 Mbps through 2 Gbps shall be offered to Subscribers from launch throughout the term.
3. Contractor shall offer the 5 Gbps speed tier beginning in year three (3) of the term.
4. Contractor shall offer the 10 Gbps speed tier beginning in year six (6) of the term.
5. Contractor shall offer the 25 Gbps speed tier beginning in year ten (10) of the term.
6. Contractor shall offer the 50 Gbps speed tier beginning in year fifteen (15) of the term.
7. The Network Operator Fee shall be billed at \$17.25 per month per Subscriber in year 1, increasing each year thereafter by the amount equal to the lesser of Consumer Price Index (CPI)* increase or three percent (3%).

***The CPI utilized for the purposes of adjusting the Network Operator Fee shall be the Bureau of Labor Statistics (BLS) CPI for Education and Communication, Communication, Internet Services and Electronic Information Providers. The measure of the CPI percentage increase or decrease shall be calculated utilizing the proceeding twelve full months period.**

Subscriber Initiation Fee Description	Amount
One-Time Sign-up Fee – Residential	\$49.00
One-Time Sign-up Fee – Business	\$99.00
One-Time Installation Fee - Residential	\$99.00
One-Time Installation Fee - Business	\$199.00

Description	Speed Tier - Residential						
	250 Mbps	1 Gbps	2 Gbps	5 Gbps	10 Gbps	25 Gbps	50 Gbps
Network Operating Expenses*	\$8.32	\$8.32	\$8.32	\$8.32	\$8.32	\$8.32	\$8.32
Business Operating Expenses**	\$2.42	\$2.42	\$2.42	\$2.42	\$2.42	\$2.42	\$2.42
Network Operator Fee (Year 1)	\$17.25	\$17.25	\$17.25	\$17.25	\$17.25	\$17.25	\$17.25
Wholesale Price to ISP (SUM of ABOVE ITEMS)	\$27.99	\$27.99	\$27.99	\$27.99	\$27.99	\$27.99	\$27.99
Network Infrastructure Fee***	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00

ISP Fee - Variable dependent on ISP Agreements	Varies	Varies	Varies	Varies	Varies	Varies	Varies
---	--------	--------	--------	--------	--------	--------	--------

	Speed Tier - Small/Medium Business						
Description	250 Mbps	1 Gbps	2 Gbps	5 Gbps	10 Gbps	25 Gbps	50 Gbps
Network Operating Expenses*	\$8.32	\$8.32	\$8.32	\$8.32	\$8.32	\$8.32	\$8.32
Business Operating Expenses**	\$2.42	\$2.42	\$2.42	\$2.42	\$2.42	\$2.42	\$2.42
Network Operator Fee (Year 1)	\$17.25	\$17.25	\$17.25	\$17.25	\$17.25	\$17.25	\$17.25
Wholesale Price to ISP (SUM of ABOVE ITEMS)	\$27.99	\$27.99	\$27.99	\$27.99	\$27.99	\$27.99	\$27.99
Network Infrastructure Fee***	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
ISP Fee - Variable dependent on ISP Agreements	Varies	Varies	Varies	Varies	Varies	Varies	Varies

*Network Operating Expenses consist of – Equipment Software, Colocation, Transport/Middle Mile, Fiber Maintenance and Equipment Refresh.

**Business Operating Expenses consist of – Insurance, Bad Debt Reserve, Pole Attachment and Conduit Maintenance fees.

***County reserves the right, at its sole discretion, to adjust the Network Infrastructure fee throughout the term of this Agreement. The County may do so in any manner it chooses including utilizing a CPI to calculate the adjustment. One example of a CPI the County may utilize for the purposes of adjusting the Network Infrastructure Fee may be the Bureau of Labor Statistics (BLS) CPI for Education and Communication, Communication, Internet Services and Electronic Information Providers. If such CPI is utilized, the measure of the CPI percentage increase shall be calculated utilizing the proceeding twelve full months period.

Year	Network Operator Fee (per month per Subscriber Fee, not to exceed 3% year over year increase)
1	\$17.25
2	\$17.77
3	\$18.30
4	\$18.85
5	\$19.42
6	\$20.00
7	\$20.60
8	\$21.22
9	\$21.85
10	\$22.51
11	\$23.18
12	\$23.88
13	\$24.59
14	\$25.33

15	\$26.09
16	\$26.87
17	\$27.68
18	\$28.51
19	\$29.37
20	\$30.25

Fiber Drop Costs to units in excess of the 60% acceptance rate estimate shall be billed to County in the amount of \$1,022.80 per unit, this rate shall apply to Premises which are in excess of the original total passings quantity defined in AGR24-46a.

Description	Cost
Network Drop @ 40% of all passings	\$4,096,946.40
Network Drop Costs Over 10,014 Passings	\$1,022,800.00
Additional Network Drop Costs Not-to-Exceed	\$5,119,746.40

Anticipated Operating Expenses

Operating Expenses	Amount
Equipment Refresh (20 years)	\$3,736,843.00
Network Operating Expenses (20 years)	\$7,329,781.00
Operational Expenses (20 years)	\$3,329,454.00
	\$14,396,078.00

Operating expenses shall be funded through monthly Subscriber fees, the amounts listed above and described below are the anticipated expenses for the full potential 20-year term, assuming County extends for all optional term extensions.

Equipment Refresh: Cost of refreshing Network equipment (assuming a useful life of five years) on a rolling basis, beginning in year 6 of Network operations. Total equipment refresh costs are estimated at \$3,736,843 over the 20-year operating term.

Network Operating Expenses: Including equipment software, colocation, transport or middle mile, and fiber maintenance expenses. Total Network operating expenses are projected to be \$7,329,781 over the 20-year operating term.

Operational Expenses: Including insurance, bad debt reserves, and pole attachment fees. Total Operational expenses are projected to be \$3,329,454 over the 20-year operating term.

Unit Prices for Maintenance and Repair Work Billing

Description	UM	Unit Price
LOS ALAMOS COUNTY, NM HTTP - LABOR		
ENGINEERING		
ENG - HLD	LF	\$ 0.20
ENG - AR	LF	\$ 2.21
ENG - UG	LF	\$ 1.17
UNDERGROUND		
BM60(1-3") (1) Bore Hole Directional Bore - 3" (pullback not included)	LF	\$ 28.73

BM60(1-5") (1) Bore Hole Directional Bore - 5" (pullback not included)	LF	\$ 32.26
BM60(1-8") (1) Bore Hole Directional Bore - 8" (pullback not included)	LF	\$ -
BFV (1x0.75") IE Pull Back HDPE 1 - (0.75")	LF	\$ 2.01
BFV (1x1.25") IE Pull Back HDPE 1 - (1.25")	LF	\$ 2.01
BFV (2x1.25") IE Pull Back HDPE 2 - (1.25")	LF	\$ 2.24
BFV (3x1.25") IE Pull Back HDPE 3 - (1.25")	LF	\$ 2.24
BFV (1x0.75") T Trench HDPE 1 - (0.75")	LF	\$ 14.30
BFV (1x1.25") T Trench HDPE 1 - (1.25")	LF	\$ 14.30
BFV (2x1.25") T Trench HDPE 2 - (1.25")	LF	\$ 14.30
BFV (3x1.25") T Trench HDPE 3 - (1.25")	LF	\$ 14.30
UO1-96 Place Fiber in new duct (up to 96 ft)	LF	\$ 2.19
UO1-96 - COIL Place Fiber Coil in new Handhole (up to 96 ft)	LF	\$ -
UO144-288 Place Fiber in new duct (144 - 288 ft)	LF	\$ 2.19
UO144-288 - COIL Place Fiber Coil in new Handhole (144 - 288f)	LF	\$ -
UO MST TERM Place MST Term in Handhole	EACH	\$ 250.96
UO(TAIL) PER FT LBR Place Terminal Tail in Duct	LF	\$ 1.76
UO432 Place Fiber In New Duct	LF	\$ 2.33
UOxxxIE Proof and Pull / Place Fiber in Existing duct (any size up to 288f)	LF	\$ 2.19
BHF(17x30x24) Place Handhole (17"x30"x24") w/ Ground Assy	EACH	\$ 216.58
BHF(24x36x24) Place Handhole (24"x36"x24") w/ Ground Assy	EACH	\$ 558.22
BHF(30x48x36) Place Handhole (30"x48"x36") w/ Ground Assy	EACH	\$ 771.66
BHF - FP Place 9" Flower Pot	EACH	\$ 89.62
BM53(6) PL Place Test Station (Ground Assembly w/ Handholes)	EACH	\$ 89.62
BM21 OLT Site Prep - Pour and Place 8'x8' x8" Concrete Pad, etc.	EACH	\$ 6,223.59
Cabinet Place OLT Cabinet on BM21 Site	EACH	\$ 80,664.77
AERIAL		
CS(6M) Place New 3M Strand (Includes all hardware, dead ends, bolts, clamps, etc.)	LF	\$ 1.79
Lash (1) Fiber Cable (any size up to 288 ft)	LF	\$ 1.79

Lash (2) Fiber Cable (any size up to 288 ft)	LF	\$ 2.08
Lash (3) Fiber Cable (any size up to 288 ft)	LF	\$ 3.80
BM80 Place 1" 8' U-Guard	EACH	\$ 84.82
BM86(2) Place 2" PVC Riser	EACH	\$ 84.82
PE 1-2 Place Anchor & Guy with Guy Guard	EACH	\$ 503.03
PM-SHSH Place Snowshoe (pair)	EACH	\$ 225.18
CO MST TERM Place Aerial MST Term	EACH	\$ 331.62
CO(TAIL) PER FT LBR Lash Terminal Tail to Strand	LF	\$ 3.59
SPLICING		
HO1 Fusion Splice Fiber	EACH	\$ 36.43
HO3 Plug Connector into Device (splitter, hub, etc.)	EACH	\$ 21.78

- A. The value of any Work required for maintenance, repair or upgrade of the network or any claim for an adjustment in the Contract Price will be determined as follows:
1. Where the Work involved is covered by unit prices contained in the Solicitation Documents, by application of such unit prices to the quantities of the items involved.
 2. Where the Work involved is not covered by unit prices contained in the Solicitation Documents, by a mutually agreed lump sum.

All installation, service, subscription, and other rates shown hereby may be discounted by Contractor at any time on a non-discriminatory basis without notice to County.

Exhibit C
Performance Metrics and Support Process
AGR24-46b

Performance metrics for Contractor:

- A. Contractor network performance: Upon successful testing of network and acceptance of a portion or all of the Network by County, in the event Contractor, as either a service provider or network operator, suffers a network outage outside of events defined as Force Majeure, or scheduled network maintenance, or resulting from County non-performance of its obligations under this Agreement, then Contractor shall adhere to section 2.2 of this Exhibit.
- B. Contractor support performance: Initial customer calls shall go to the ISP, and shall be handled in accordance with the provisions of those agreements. Contractor shall provide Tier 3 support or respond to issues directly from County. Contractor shall strive to answer all inbound emails within 24 hours.

1. DEFINITIONS, RESPONSE PROCEDURES AND OBLIGATIONS

- 1.1. This Section governs the speed at which Contractor responds to County's requests for support regarding the network. A failure by Contractor to meet the response times set forth in the chart below for Priority 1, Priority 2, and Priority 3 incidents shall be deemed a material breach of the Agreement.

Priority	Response Time and Incident Assignment By or Before	Maximum Wait Time
1 (Critical)	15 Minutes	30 minutes
2 (Major)	30 Minutes	45 minutes
3 (Minor)	2 Hours	1 hour
4 (Informative)	8 Hours	4 hours

- 1.2. Use of Defined Terms. All capitalized terms used in this Schedule, but not expressly defined, will have the meanings ascribed to them in the Agreement. All terms expressly defined in this Schedule shall apply solely to this Schedule.

Definition of Priorities. When requesting network support, County shall indicate the incident's priority according to the definitions stated below:

Priority 1 – Critical: The network fails to operate in any respect or there are severe restrictions in the operation of the network that prevents use of the Services by any Subscriber.

Priority 2 – Major: The network is experiencing a substantial activity impact, such that operation of Lessor's network is severely degraded by unacceptable performance.

Priority 3 – Minor: an important network function is experiencing an acceptably intermittent problem, or a common, non-essential operation is failing consistently.

Priority 4 – Informative: all other network support requests. The inconvenience is slight and can be tolerated.

1.3. Definition of Response, Wait Times, and Workarounds. For purposes of the table above and the remainder of this Schedule, the following words have the following meanings:

1.3.1. “Maximum Wait Time” means the period of time County must wait for a live support staff member to note County’s service issue.

1.3.2. “Response and Incident Assignment” means an acknowledgment of receipt of a network support request and assignment of an incident number by Contractor, it being understood that Contractor shall immediately commence resolution of the network incident upon assignment of the incident number.

1.3.3. “Workaround” means a temporary solution to a network incident that Contractor has implemented, and that allows the network to regain functionality in accordance with its intended use and be in material compliance with all agreed-upon network metrics.

1.4. Procedures for Priority 1 and Priority 2 Network Incidents.

1.4.1. Priority 1 or 2 Incidents:

a. County may call Contractor’s toll-free support line and/or send an e-mail to ensure the fastest possible Response and Incident Assignment. Contractor may require that County designate a primary and secondary contact who will be authorized contacts for Contractor support personnel to help minimize the turnaround time for resolving network incidents and answering questions.

b. For Priority 1 incidents: Beginning upon the Response and Incident Assignment, Contractor shall give County an hourly progress report on resolution and shall continue 24/7 efforts until the network incident is resolved with a Workaround. If a temporary Workaround or other temporary resolution is implemented rather than a correction, Contractor shall provide an action plan for a long-term error correction within a reasonable period thereafter.

1.5. Escalation Procedure. If Contractor is unable to resolve network incidents to County’s reasonable satisfaction within the timeframes set forth herein, County may require Contractor to promptly escalate the issue as provided below. Contractor shall provide the applicable telephone and cellular information for the Contractor management personnel identified below. County shall contact Contractor, using the foregoing contact information, if County desires to avail itself of the escalation process set forth below.

Title	Name	Email	Phone
VP of Operations	Mike Edl		(319)743-5076
President	Justin Roller		(303)912-5752

It is Contactor’s duty to ensure that contact information above is updated to County upon any changes.

2. **NETWORK AVAILABILITY SLA**

2.1. **Network Availability.** For purposes of this Section 2, “**Network Availability**” is defined as: (Total Hours Available – Actual Outage Hours) divided by the Total Hours Available.

(i) “**Total Hours Available**” equals total hours during the month less hours designated for scheduled network downtime. Work to be completed during scheduled network downtime includes downtime required to apply updates and version upgrades to the network. Scheduled network downtime shall not exceed four cumulative hours per calendar month (“**Maximum Downtime**”). Regularly scheduled network downtime shall occur outside of County’s business critical hours, which are Monday through Friday from 8:00 a.m. to 5:00 p.m., United States Central Time. Contractor shall schedule planned network downtime for any month on no less than one week’s prior written notice to County.

(ii) An “**Outage**” is defined as a major portion of Subscriber’s inability to gain access to the network. “**Actual Outage Hours**” are measured as the elapsed hours beginning with earlier of the time the Contractor (a) knew of an Outage or (b) is notified by County of an Outage, and ending with the time that the Outage has been resolved, in Contractor’s reasonable opinion.

(iii) Contractor shall make the network available to County with a monthly Network Availability goal of 99.9%.

2.2. **Remedies.** If during any calendar year of the License Term, the network Availability is less than the 99.9% goal (exclusive of any scheduled downtime that doesn’t exceed Maximum Downtime or Force Majeure downtime), then the Contractor shall make available a credit on the next service fee invoice equal to the corresponding percentage noted below of the calendar month’s services fees applicable to the network in which such Network Availability goal was not met.

<u>Service Availability</u>	<u>Credit**</u>
Greater than 98%, less than 99.9%	5%
Greater than 95%, less than 98%	10%
Less than 95%	20%

** calculated as a percentage of the pro-rated portion of the Network fees applicable to the calendar month’s measurement period.

Exhibit D
Confidential Information Disclosure Statement
AGR24-46b

The Incorporated County of Los Alamos is a governmental entity subject to certain disclosure laws including, but not limited to, the New Mexico Inspection of Public Records Act, NMSA 1978, §§ 14-2-1, et seq. Nothing in this Agreement is intended to diminish or expand the application of any applicable disclosure laws to any proprietary or confidential information.

This Confidential Information Disclosure Statement ("Statement") defines obligations and waivers related to Confidential Information disclosed pursuant to the above referenced Agreement between County and Contractor. County and Contractor agree to the following:

1. Statement Coordinator – Each party designates the following person as its Statement Coordinator for coordinating the disclosure or receipt of Confidential Information:

	Contractor	County
Name:	Justin Roller	Jerry Smith
Title:	President	Broadband Manager
Address:	4500 Cherry Creek Drive South, Ste 1200	1000 Central Avenue, Suite 220
City/State/Zip:	Denver, Colorado 80246	Los Alamos, New Mexico 87544
Email:	Justin.Roller@bonfireig.com	jerry.smith@lacnm.us

2. Definitions:
 - a) **Confidential Information** - any form of information, in any format, disclosed by the Discloser to the Recipient and identified in writing as confidential.
 - b) **Discloser** - the party disclosing Confidential Information.
 - c) **Exception** – An exception is satisfied if the Confidential Information disclosed: (i) was in Recipient's possession prior to receipt from Discloser, (ii) is publicly known or readily ascertainable by legal means, (iii) is lawfully received by Recipient from a third party without a duty of confidentiality, (iv) is disclosed by Discloser to a third party without a duty of confidentiality on the third party, (v) is independently developed or learned by Recipient, or (vi) is disclosed by Recipient with Discloser's prior written approval.
 - d) **Recipient** – the party receiving Confidential Information.
3. Obligations – Recipient shall protect and ensure its participating subcontractors, agents, or associates shall protect all Confidential Information by using the same degree of care, but no less than a reasonable degree of care, to prevent the unauthorized use, dissemination, or publication of the Confidential Information as Recipient uses to protect its own information of a like nature. If any person or entity requests or demands, by subpoena or otherwise, all or any portion of the Confidential Information provided by one party to another, the party receiving such request shall immediately notify the Discloser of such request or demand. The party receiving the request or demand shall independently determine whether the information sought is subject to disclosure under applicable law including the New Mexico Inspection of Public Records Act. If the party receiving the request or demand determines that the information is subject to disclosure, it shall notify the Discloser of its intent to permit the disclosure with sufficient time to permit the Discloser to invoke the jurisdiction of an appropriate court or administrative body to raise any legitimate objections or defenses it may have to the disclosure. In the absence of an appropriate order prohibiting the disclosure, the party receiving the request or demand shall permit and proceed with the disclosure without incurring any duty, obligation or liability to the Discloser.